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  253     1 D G A BASE                    TON     650352.620       16.2990 10600069.82                                              
   25     3 CRUSHED STONE BASE            TON     288389.200       14.6154  4214937.00                                              
    2    13 LIME STABILIZED ROADBED       SQ YD    90589.000        1.8266   165473.20                                              
    2    14 LIME                          TON       2218.000       89.3395   198155.00                                              
    1    15 DRAINAGE BLANKET-TYPE I-UNTR  TON       6430.000       12.2500    78767.50                                              
   12    18 DRAINAGE BLANKET-TYPE II-ASPH TON     132928.000       33.7318  4483897.08                                              
   29    20 TRAFFIC BOUND BASE            TON       8688.000       15.0634   130871.16                                              
    3    21 DRAINAGE BLANKET-EMBANKMENT   CU YD     8556.000        9.0742    77639.28                                              
    4    67 AGGREGATE FOR SHOULDERS       TON       2028.000       15.2252    30876.65                                              
    1    69 CRUSHED AGGREGATE SIZE NO 3   TON       1156.000       14.0000    16184.00                                              
   23    71 CRUSHED AGGREGATE SIZE NO 57  TON       3529.500       21.3426    75328.56                                              
   31    77 AGGREGATE FOR MAILBOX TURNOUTSTON       6770.000       16.9943   115051.70                                              
   37    78 CRUSHED AGGREGATE SIZE NO 2   TON      19190.300       22.4558   430933.32                                              
    1    80 CRUSHED AGGREGATE SIZE NO 23  TON        200.000       25.0000     5000.00                                              
   63   100 ASPHALT SEAL AGGREGATE        TON      10854.960       52.7084   572147.72                                              
   14   103 ASPHALT SEAL COAT             TON        450.920      361.7997   163142.73                                              
  396   190 LEVELING & WEDGING PG64-22    TON     432377.280       40.4614 17494587.86                                              
    9   191 ASPHALT SCRATCH COURSE PG64-22TON      22283.000       42.3193   943000.20                                              
    3   192 ASPHALT SCRATCH COURSE PG70-22TON       2665.000       38.8264   103472.25                                              
    8   193 ASPHALT SCRATCH COURSE PG76-22TON      59931.000       46.0340  2758860.80                                              
    1   200 CR SANDST BASE FOR SHLD-MED   TON         70.000       38.0000     2660.00                                              
    1   201 CR SANDST BASE PLT MIX CEM TR TON         82.000       38.0000     3116.00                                              
    4   202 CL1 ASPH BASE 1.50D PG64-22   TON       2952.000       45.7963   135190.69                                              
   11   203 CL2 ASPH BASE 1.50D PG64-22   TON      84998.000       38.2146  3248161.40                                              
   10   205 CL3 ASPH BASE 1.50D PG64-22   TON     238480.000       38.9001  9276894.48                                              
   11   207 CL3 ASPH BASE 1.50D PG76-22   TON      59379.000       46.8276  2780576.89                                              
    2   208 CL4 ASPH BASE 1.50D PG64-22   TON      38659.000       38.4345  1485840.48                                              
    5   210 CL4 ASPH BASE 1.50D PG76-22   TON     170345.000       47.8028  8142975.50                                              
   20   211 CL1 ASPH BASE 1.00D PG64-22   TON      33680.500       38.2067  1286820.52                                              
   37   212 CL2 ASPH BASE 1.00D PG64-22   TON     280908.010       36.3429 10209014.51                                              
    2   213 CL2 ASPH BASE 1.00D PG70-22   TON       2852.000       42.9546   122506.48                                              
   12   214 CL3 ASPH BASE 1.00D PG64-22   TON     180126.000       34.2137  6162778.62                                              
    8   215 CL3 ASPH BASE 1.00D PG70-22   TON      55014.000       42.0609  2313935.90                                              
   15   216 CL3 ASPH BASE 1.00D PG76-22   TON     194083.000       38.3091  7435150.43                                              
    1   217 CL4 ASPH BASE 1.00D PG64-22   TON      35391.000       38.4000  1359014.40                                              
    1   219 CL4 ASPH BASE 1.00D PG76-22   TON      23635.000       45.5000  1075392.50                                              
   75   220 CL1 ASPH BASE 0.75D PG64-22   TON      73751.010       42.5883  3140928.77                                              
   37   221 CL2 ASPH BASE 0.75D PG64-22   TON      85663.400       38.7288  3317637.14                                              
    1   222 CL2 ASPH BASE 0.75D PG70-22   TON       6901.000       30.0900   207651.09                                              
    4   223 CL3 ASPH BASE 0.75D PG64-22   TON      51088.000       39.7128  2028845.45                                              
    1   224 CL3 ASPH BASE 0.75D PG70-22   TON       5540.000       35.0000   193900.00                                              
    1   226 CL4 ASPH BASE 0.75D PG64-22   TON      32324.000       40.4000  1305889.60                                              
    2   228 CL4 ASPH BASE 0.75D PG76-22   TON      57393.000       31.5507  1810788.78                                              
  161   263 ASPHALT MIX FOR PAVEMENT WEDGETON     117353.280       41.0366  4815783.32                                              
    2   267 ASPH SURF OPEN-GRADED PG64-22 TON      16194.000       46.4900   752859.06                                              
   40   271 CL1 ASPH BIND 0.50D PG64-22   TON      75937.000       42.1637  3201788.51                                              
    8   272 CL2 ASPH BIND 0.50D PG64-22   TON       7508.000       34.4964   258999.10                                              
    1   273 CL2 ASPH BIND 0.50D PG70-22   TON       4190.000       46.7000   195673.00                                              
    2   276 CL3 ASPH BIND 0.50D PG76-22   TON      22740.000       39.5963   900420.00                                              
   59   291 EMULSIFIED ASPHALT RS-2       TON       1086.970      346.1375   376241.12                                              
   11   296 PRIMER L                      TON        132.900      350.5455    46587.50                                              
  274   300 CL1 ASPH SURF 0.38D PG64-22   TON     704035.180       39.8081 28026297.26                                              
  167   301 CL2 ASPH SURF 0.38D PG64-22   TON     406537.000       39.3242 15986750.56                                              
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   13   302 CL2 ASPH SURF 0.38D PG70-22   TON      37805.000       44.9907  1700872.25                                              
    1   303 CL1 ASPH SURF 0.38C PG64-22   TON       1645.000       34.2000    56259.00                                              
   11   304 CL2 ASPH SURF 0.38C PG64-22   TON      11044.070       30.1174   332618.26                                              
   11   305 CL2 ASPH SURF 0.38C PG70-22   TON      16533.000       40.9274   676652.51                                              
    8   307 CL2 ASPH SURF 0.38B PG64-22   TON      20862.000       42.3897   884333.05                                              
    8   308 CL2 ASPH SURF 0.38B PG70-22   TON      16660.500       36.5923   609646.36                                              
   29   309 CL2 ASPH SURF 0.50D PG64-22   TON     110426.000       38.7390  4277787.76                                              
    8   312 CL3 ASPH SURF 0.50D PG64-22   TON      62293.000       41.6719  2595868.29                                              
    6   313 CL3 ASPH SURF 0.50D PG70-22   TON      22363.000       49.2239  1100794.55                                              
   25   314 CL3 ASPH SURF 0.50D PG76-22   TON     113486.000       47.9771  5444730.43                                              
    1   317 CL4 ASPH SURF 0.50D PG76-22   TON         17.000      155.0000     2635.00                                              
    2   318 CL3 ASPH SURF 0.50C PG64-22   TON       1582.000       51.2157    81023.30                                              
    9   319 CL3 ASPH SURF 0.50C PG70-22   TON      15767.000       48.2513   760777.98                                              
   12   320 CL3 ASPH SURF 0.50C PG76-22   TON      41864.000       42.8122  1792288.67                                              
    1   324 CL3 ASPH SURF 0.50B PG64-22   TON       4050.000       47.0000   190350.00                                              
    6   325 CL3 ASPH SURF 0.50B PG70-22   TON      28319.000       33.6348   952503.40                                              
   23   326 CL3 ASPH SURF 0.50B PG76-22   TON     111404.000       45.8690  5109986.86                                              
    4   329 CL4 ASPH SURF 0.50B PG76-22   TON      43272.000       56.6300  2450491.95                                              
    4   330 CL3 ASPH SURF 0.50A PG64-22   TON       9678.000       50.9449   493044.38                                              
    9   331 CL3 ASPH SURF 0.50A PG70-22   TON      39194.000       47.3662  1856472.30                                              
   36   332 CL3 ASPH SURF 0.50A PG76-22   TON     271967.000       43.5591 11846636.28                                              
    7   335 CL4 ASPH SURF 0.50A PG76-22   TON      80688.000       49.7866  4017177.34                                              
   25   338 ASPH PLACEMENT WITH MTV       TON    1025378.000        1.6416  1683215.23                                              
    9   358 ASPHALT CURING SEAL           TON        363.060      307.8968   111785.00                                              
   28   440 ENTRANCE PIPE-15 INCH         LIN FT    5482.500       24.5072   134360.85                                              
   20   441 ENTRANCE PIPE-18 INCH         LIN FT    1968.000       24.8397    48884.46                                              
   11   443 ENTRANCE PIPE-24 INCH         LIN FT    1031.000       27.4201    28270.10                                              
    4   445 ENTRANCE PIPE-30 INCH         LIN FT     159.000       34.4843     5483.00                                              
    2   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT     119.000       24.5118     2916.90                                              
    3   451 ENTRANCE PIPE-18 INCH EQUIV   LIN FT     171.000       23.9025     4087.32                                              
    1   452 ENTRANCE PIPE-24 INCH EQUIV   LIN FT      31.000       26.0000      806.00                                              
    3   460 CULVERT PIPE-12 INCH          LIN FT      54.000       46.6370     2518.40                                              
   28   461 CULVERT PIPE-15 INCH          LIN FT   10115.500       61.5768   622880.53                                              
   58   462 CULVERT PIPE-18 INCH          LIN FT   11204.400       55.4032   620759.29                                              
   38   464 CULVERT PIPE-24 INCH          LIN FT    6861.950       54.9378   376980.19                                              
   19   466 CULVERT PIPE-30 INCH          LIN FT    2040.100       64.2751   131127.65                                              
   13   468 CULVERT PIPE-36 INCH          LIN FT    1387.600       70.9038    98386.05                                              
    8   469 CULVERT PIPE-42 INCH          LIN FT    1497.000       92.6083   138634.65                                              
   10   470 CULVERT PIPE-48 INCH          LIN FT     805.000       96.6851    77831.47                                              
    4   471 CULVERT PIPE-54 INCH          LIN FT    1318.100       76.0059   100183.40                                              
    4   472 CULVERT PIPE-60 INCH          LIN FT     438.800      160.6969    70513.80                                              
    1   473 CULVERT PIPE-66 INCH          LIN FT      40.000      250.0000    10000.00                                              
    3   474 CULVERT PIPE-72 INCH          LIN FT     272.000      250.3676    68100.00                                              
    3   491 CULVERT PIPE-18 INCH EQUIV    LIN FT     146.000       55.6267     8121.50                                              
    4   492 CULVERT PIPE-24 INCH EQUIV    LIN FT     377.300       74.4901    28105.10                                              
    2   494 CULVERT PIPE-30 INCH EQUIV    LIN FT      68.000      215.9859    14687.04                                              
    4   496 CULVERT PIPE-36 INCH EQUIV    LIN FT     272.000      116.4289    31668.65                                              
    2   498 CULVERT PIPE-42 INCH EQUIV    LIN FT     156.300      130.2777    20362.40                                              
    3   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     167.000      157.8533    26361.50                                              
    1   500 CULVERT PIPE-54 INCH EQUIV    LIN FT      40.000      150.0000     6000.00                                              
    1   501 CULVERT PIPE-60 INCH EQUIV    LIN FT      60.000      160.8100     9648.60                                              
    2   505 CULVERT PIPE-78 INCH EQUIV    LIN FT     105.750      219.7801    23241.75                                              
    1   508 CULVERT PIPE-96 INCH EQUIV    LIN FT      72.000      485.0000    34920.00                                              
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    5   520 STORM SEWER PIPE-12 INCH      LIN FT     661.500       62.0972    41077.32                                              
   17   521 STORM SEWER PIPE-15 INCH      LIN FT   10593.000       42.7922   453298.00                                              
   16   522 STORM SEWER PIPE-18 INCH      LIN FT   13509.590       43.3823   586077.40                                              
    1   523 STORM SEWER PIPE-21 INCH      LIN FT      60.000       45.0000     2700.00                                              
   16   524 STORM SEWER PIPE-24 INCH      LIN FT    4852.900       52.3799   254194.33                                              
    3   526 STORM SEWER PIPE-30 INCH      LIN FT    1106.170       63.4923    70233.25                                              
    2   528 STORM SEWER PIPE-36 INCH      LIN FT    1631.000       72.3574   118015.00                                              
    1   530 STORM SEWER PIPE-48 INCH      LIN FT      59.000      120.0000     7080.00                                              
    1   552 STORM SEWER PIPE-18 INCH EQUIVLIN FT      12.000       58.0000      696.00                                              
    1   554 STORM SEWER PIPE-24 INCH EQUIVLIN FT     126.000       39.0000     4914.00                                              
    1   556 STORM SEWER PIPE-30 INCH EQUIVLIN FT     811.000       53.2500    43185.75                                              
    1   558 STORM SEWER PIPE-36 INCH EQUIVLIN FT      21.000       90.5000     1900.50                                              
    4   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT     254.000      114.0551    28970.00                                              
    3   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT    7293.000      112.9497   823742.50                                              
    1   982 SLOTTED DRAIN PIPE-18 INCH    LIN FT      86.200      125.0000    10775.00                                              
   48  1000 PERFORATED PIPE-4 INCH        LIN FT 1131782.000        4.7160  5337467.98                                              
    8  1001 PERFORATED PIPE-6 INCH        LIN FT   87623.000        7.0971   621873.00                                              
    3  1002 PERFORATED PIPE-8 INCH        LIN FT     793.500        7.9515     6309.50                                              
   42  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   56282.430       12.4450   700436.99                                              
    4  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    1783.000       12.5025    22292.00                                              
    2  1012 NON-PERFORATED PIPE-8 INCH    LIN FT     624.000        6.0513     3776.00                                              
   18  1015 INSP & CERT EDGE DRAIN SYS    LP SUM      18.000    19159.5144   344871.26                                              
   26  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH      1603.000      396.8528   636155.01                                              
    4  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH        42.000      469.0476    19700.00                                              
    2  1022 PERF PIPE HEADWALL TY 1-8 INCHEACH        10.000      444.5000     4445.00                                              
   11  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH        54.000      452.0370    24410.00                                              
    1  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH         4.000      550.0000     2200.00                                              
   22  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       772.000      455.3601   351538.00                                              
    3  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        12.000      412.5000     4950.00                                              
    2  1030 PERF PIPE HEADWALL TY 3-8 INCHEACH         3.000      466.6667     1400.00                                              
   15  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH      1287.000      422.4301   543667.60                                              
    1  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH        20.000      475.0000     9500.00                                              
    2  1051 SEWER PIPE-6 INCH             LIN FT     300.000       29.0000     8700.00                                              
    2  1052 SEWER PIPE-8 INCH             LIN FT    1560.200       34.9090    54465.00                                              
    1  1053 SEWER PIPE-10 INCH            LIN FT     351.900       65.0000    22873.50                                              
    1  1060 STEEL ENCASEMENT PIPE-3 INCH  LIN FT     142.000       17.0000     2414.00                                              
    2  1063 STEEL ENCASEMENT PIPE-6 INCH  LIN FT     655.000       96.5267    63225.00                                              
    3  1065 STEEL ENCASEMENT PIPE-8 INCH  LIN FT     444.500       72.2497    32115.00                                              
    1  1067 STEEL ENCASEMENT PIPE-10 INCH LIN FT     442.000      103.0000    45526.00                                              
    6  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT    1039.000      119.9076   124584.00                                              
    2  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT    1014.000       67.1864    68127.00                                              
    4  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT     536.000      141.8340    76023.00                                              
    1  1075 STEEL ENCASEMENT PIPE-18 INCH LIN FT     238.000       64.0000    15232.00                                              
    1  1076 STEEL ENCASEMENT PIPE-20 INCH LIN FT     118.000      110.0000    12980.00                                              
    1  1081 STEEL ENCASEMENT PIPE-24 INCH LIN FT      59.000      189.0000    11151.00                                              
    2  1087 STEEL ENCASEMENT PIPE-36 INCH LIN FT      52.000      380.7692    19800.00                                              
    1  1090 DUCTILE IRON PIPE-3 INCH      LIN FT      45.000       79.2800     3567.60                                              
    3  1093 DUCTILE IRON PIPE-6 INCH      LIN FT     661.000       30.6044    20229.50                                              
    4  1095 DUCTILE IRON PIPE-8 INCH      LIN FT    3315.000       40.8249   135334.65                                              
    5  1099 DUCTILE IRON PIPE-12 INCH     LIN FT    3005.000       54.5790   164010.00                                              
    2  1103 DUCTILE IRON PIPE-16 INCH     LIN FT     439.000       69.7221    30608.00                                              
    1  1105 DUCTILE IRON PIPE-18 INCH     LIN FT     324.000      102.7200    33281.28                                              
    1  1111 DUCTILE IRON PIPE-24 INCH     LIN FT     407.000      102.0000    41514.00                                              
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   17  1310 REMOVE PIPE                   LIN FT    4171.700       14.4706    60366.90                                              
    1  1311 RELAY PIPE                    LIN FT      97.000        5.0000      485.00                                              
   12  1314 PLUG PIPE                     EACH        26.000      726.6231    18892.20                                              
    5  1370 METAL END SECTION TY 1-15 INCHEACH        26.000      623.2692    16205.00                                              
    7  1371 METAL END SECTION TY 1-18 INCHEACH        32.000      893.1250    28580.00                                              
    3  1373 METAL END SECTION TY 1-24 INCHEACH         5.000     1070.0000     5350.00                                              
    1  1374 METAL END SECTION TY 1-30 INCHEACH         2.000     1800.0000     3600.00                                              
    2  1375 METAL END SECTION TY 1-36 INCHEACH         4.000     2250.0000     9000.00                                              
    1  1377 METAL END SECTION TY 1-48 INCHEACH         2.000     3500.0000     7000.00                                              
    4  1380 METAL END SECTION TY 2-15 INCHEACH        14.000     1279.5500    17913.70                                              
    2  1381 METAL END SECTION TY 2-18 INCHEACH         3.000     1209.8867     3629.66                                              
    2  1391 METAL END SECTION TY 3-18 INCHEACH         7.000      480.2857     3362.00                                              
    3  1393 METAL END SECTION TY 3-24 INCHEACH        13.000      668.0000     8684.00                                              
    3  1394 METAL END SECTION TY 3-30 INCHEACH         9.000     1583.3333    14250.00                                              
    1  1395 METAL END SECTION TY 3-36 INCHEACH         2.000     1600.0000     3200.00                                              
    2  1396 METAL END SECTION TY 3-42 INCHEACH         4.000     2107.5000     8430.00                                              
    1  1397 METAL END SECTION TY 3-48 INCHEACH         2.000     2700.0000     5400.00                                              
    1  1411 METAL END SECTION TY 4-18 INCHEACH         1.000     1500.0000     1500.00                                              
    1  1413 METAL END SECTION TY 4-24 INCHEACH         1.000      600.0000      600.00                                              
    1  1415 METAL END SECTION TY 4-36 INCHEACH         1.000     2350.0000     2350.00                                              
    6  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH        18.000     1466.4956    26396.92                                              
    5  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH        14.000     1239.2857    17350.00                                              
    5  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH         8.000     1700.0000    13600.00                                              
    3  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH        11.000     1327.2727    14600.00                                              
   19  1450 S & F BOX INLET-OUTLET-18 INCHEACH        52.000     2081.1538   108220.00                                              
   22  1451 S & F BOX INLET-OUTLET-24 INCHEACH        64.000     2475.5000   158432.00                                              
    9  1452 S & F BOX INLET-OUTLET-30 INCHEACH        18.000     2862.7778    51530.00                                              
    7  1453 S & F BOX INLET-OUTLET-36 INCHEACH        15.000     4109.1333    61637.00                                              
    2  1455 CURB BOX INLET TYPE A TRAPPED EACH        13.000     6156.3962    80033.15                                              
   10  1456 CURB BOX INLET TYPE A         EACH       135.000     2779.8148   375275.00                                              
    1  1459 CURB BOX INLET TYPE A MODIFIEDEACH         1.000     7150.0000     7150.00                                              
   12  1480 CURB BOX INLET TYPE B         EACH        67.000     3173.6570   212635.02                                              
    1  1484 CURB BOX INLET TYPE B-T       EACH        10.000     1600.0000    16000.00                                              
    2  1487 CURB BOX INLET TYPE F         EACH         4.000     2450.0000     9800.00                                              
   21  1490 DROP BOX INLET TYPE 1         EACH        65.000     2740.4615   178130.00                                              
    3  1493 DROP BOX INLET TYPE 2         EACH         8.000     2500.0000    20000.00                                              
    6  1496 DROP BOX INLET TYPE 3         EACH        13.000     2723.0769    35400.00                                              
    2  1497 DROP BOX INLET TYPE 3 MODIFIEDEACH         4.000     2600.0000    10400.00                                              
    1  1498 DROP BOX INLET TYPE 3 TRAPPED EACH         3.000     4687.2400    14061.72                                              
    3  1505 DROP BOX INLET TYPE 5B        EACH        30.000     2183.3333    65500.00                                              
    6  1508 DROP BOX INLET TYPE 5C        EACH       161.000     2589.2586   416870.64                                              
    2  1511 DROP BOX INLET TYPE 5D        EACH         8.000     3387.5000    27100.00                                              
    2  1514 DROP BOX INLET TYPE 5E        EACH         2.000     3125.0000     6250.00                                              
    4  1517 DROP BOX INLET TYPE 5F        EACH         5.000     2700.0000    13500.00                                              
    1  1521 DROP BOX INLET TYPE 6A        EACH         1.000     3200.0000     3200.00                                              
    1  1529 DROP BOX INLET TYPE 6D        EACH         2.000     2500.0000     5000.00                                              
    1  1538 DROP BOX INLET TYPE 7         EACH         1.000    16600.0000    16600.00                                              
    1  1541 DROP BOX INLET TYPE 10        EACH         1.000     2500.0000     2500.00                                              
    9  1544 DROP BOX INLET TYPE 11        EACH        35.000     1789.3514    62627.30                                              
    2  1550 DROP BOX INLET TYPE 12A       LIN FT     115.000      251.0870    28875.00                                              
   10  1559 DROP BOX INLET TYPE 13G       EACH        86.000     2011.8322   173017.57                                              
    7  1568 DROP BOX INLET TYPE 13S       EACH        16.000     3758.5612    60136.98                                              
    3  1577 DROP BOX INLET TYPE 14        EACH        17.000     1747.0588    29700.00                                              
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    1  1580 DROP BOX INLET TYPE 15        EACH         1.000     1200.0000     1200.00                                              
    5  1581 DROP BOX INLET TYPE 16G       EACH       184.000     2350.8152   432550.00                                              
    2  1584 CAP DROP BOX INLET            EACH         2.000      225.0000      450.00                                              
    4  1585 REMOVE DROP BOX INLET         EACH        10.000      777.0000     7770.00                                              
    5  1630 REMOVE MEDIAN BOX INLET       EACH        93.000      360.9596    33569.24                                              
    4  1633 RECONSTRUCT MEDIAN BOX INLET  EACH       140.000     1941.7857   271850.00                                              
    3  1634 CAP CURB BOX INLET            EACH        16.000     1131.2500    18100.00                                              
    9  1641 JUNCTION BOX-15 INCH          EACH        63.000     1421.2725    89540.17                                              
    7  1642 JUNCTION BOX-18 INCH          EACH        13.000     1195.3846    15540.00                                              
   10  1643 JUNCTION BOX-24 INCH          EACH        13.000     1806.7077    23487.20                                              
    3  1644 JUNCTION BOX-30 INCH          EACH         5.000     1775.0000     8875.00                                              
    1  1645 JUNCTION BOX-36 INCH          EACH         3.000     1350.0000     4050.00                                              
    3  1647 JUNCTION BOX-48 INCH          EACH         3.000     2482.4300     7447.29                                              
    1  1648 JUNCTION BOX-54 INCH          EACH         1.000     3800.0000     3800.00                                              
    6  1650 JUNCTION BOX                  EACH        18.000     1427.3333    25692.00                                              
    1  1651 JUNCTION BOX-MODIFIED         EACH         1.000     2200.0000     2200.00                                              
    2  1660 SPRING BOX INLET TYPE A       EACH         2.000     2300.0000     4600.00                                              
    1  1670 SPRING BOX INLET TYPE B       EACH         1.000     1925.0000     1925.00                                              
    3  1690 FLUME INLET TYPE 1            EACH         4.000     3800.0000    15200.00                                              
    4  1691 FLUME INLET TYPE 2            EACH        37.000     3469.5946   128375.00                                              
    3  1705 REMOVE CURB & GUTTER BOX INLETEACH        17.000      499.2353     8487.00                                              
    4  1708 RECONSTRUCT CATCH BASIN       EACH        18.000     2107.7778    37940.00                                              
    5  1709 ADJUST CATCH BASIN            EACH        34.000      536.0294    18225.00                                              
    3  1710 FILL AND CAP CATCH BASIN      EACH         8.000      925.0000     7400.00                                              
    1  1717 FILL AND CAP INLET            EACH         1.000      315.0000      315.00                                              
    5  1718 REMOVE INLET                  EACH        55.000      703.6364    38700.00                                              
    4  1719 ADJUST INLET                  EACH        46.000     3792.3913   174450.00                                              
    3  1720 RECONSTRUCT INLET             EACH        19.000     1842.1053    35000.00                                              
    2  1726 SAFETY BOX INLET-18 INCH SDB-1EACH         4.000     2486.2500     9945.00                                              
   10  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       390.000      193.0715    75297.88                                              
    4  1756 MANHOLE TYPE A                EACH        14.000     1975.0000    27650.00                                              
    4  1761 MANHOLE TYPE B                EACH        10.000     4097.1180    40971.18                                              
    4  1767 MANHOLE TYPE C                EACH         6.000    10083.3333    60500.00                                              
    1  1786 FILL AND CAP MANHOLE          EACH         3.000      848.0000     2544.00                                              
    3  1789 RECONSTRUCT MANHOLE           EACH         4.000     3292.5000    13170.00                                              
    9  1791 ADJUST MANHOLE FRAME TO GRADE EACH        23.000      473.9135    10900.01                                              
   12  1792 ADJUST MANHOLE                EACH       207.000      440.8213    91250.00                                              
    8  1799 SANITARY SEWER MANHOLE        EACH        68.000     2468.0147   167825.00                                              
   15  1810 STANDARD CURB AND GUTTER      LIN FT   41781.010       15.7804   659322.71                                              
    2  1811 STANDARD CURB AND GUTTER MOD  LIN FT    1579.000       16.9183    26714.00                                              
    6  1812 REMOVE CURB AND GUTTER        LIN FT    6099.000        5.4377    33164.60                                              
    1  1815 BARRIER CURB AND GUTTER       LIN FT      39.000       23.0000      897.00                                              
    4  1820 LIP CURB AND GUTTER           LIN FT    2179.000       19.8332    43216.60                                              
    6  1821 LIP CURB AND GUTTER MODIFIED  LIN FT   63092.000       15.7038   990783.00                                              
    6  1825 ISLAND CURB AND GUTTER        LIN FT    1871.600       26.2412    49113.00                                              
    4  1830 STANDARD INTEGRAL CURB        LIN FT    3977.000        6.9967    27826.00                                              
    1  1840 LIP INTEGRAL CURB             LIN FT      99.000       25.0000     2475.00                                              
    2  1845 ISLAND INTEGRAL CURB          LIN FT     234.500       17.2068     4035.00                                              
   12  1875 STANDARD HEADER CURB          LIN FT    4674.200       18.4181    86089.65                                              
    1  1876 STANDARD HEADER CURB MODIFIED LIN FT     550.000       14.0000     7700.00                                              
    1  1880 BARRIER HEADER CURB           LIN FT     750.000       17.5000    13125.00                                              
    3  1885 LIP HEADER CURB               LIN FT     459.400       17.9964     8267.55                                              
    5  1890 ISLAND HEADER CURB TYPE 1     LIN FT     850.000       23.1176    19650.00                                              
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    6  1891 ISLAND HEADER CURB TYPE 2     LIN FT     584.500       39.6749    23190.00                                              
    5  1897 ASPHALT WEDGE CURB            LIN FT    7112.000        6.7119    47734.75                                              
    1  1903 REMOVE CONCRETE ROLL CURB     LIN FT    2096.000        6.0000    12576.00                                              
    8  1904 REMOVE CURB                   LIN FT   18597.000        5.3944   100320.25                                              
    2  1917 STD BARRIER MEDIAN TYPE 2     SQ YD     5711.000       34.1189   194853.00                                              
    1  1923 STD BARRIER MEDIAN TYPE 5     SQ YD      100.000       85.0000     8500.00                                              
    2  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD     2040.000       61.3000   125052.00                                              
    1  1967 CONC MEDIAN BARRIER TYPE 12C  LIN FT   15700.000       26.0000   408200.00                                              
    8  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH       198.000       12.9374     2561.60                                              
    3  1983 DELINEATOR FOR GUARDRL-YELLOW EACH       607.000        5.0690     3076.90                                              
    7  1984 DELINEATOR FOR BARRIER-WHITE  EACH       317.000        7.6877     2437.00                                              
    9  1985 DELINEATOR FOR BARRIER-YELLOW EACH      4255.000        6.1954    26361.50                                              
    1  1988 CONC MEDIAN BARRIER TYPE 14C1 LIN FT   17527.000       60.1000  1053372.70                                              
    2  1992 INSTALL TEMP CONC MED BARR    LIN FT   31400.000       10.5478   331200.00                                              
    1  2001 CURB TO BARRIER WALL TRANS    EACH         1.000     2500.0000     2500.00                                              
    2  2002 REMOVE TEMP CONC BARRIER WALL LIN FT   15860.000        9.0101   142900.00                                              
   10  2003 RELOCATE TEMP CONC MED BARRIERLIN FT   39795.000        3.7333   148567.00                                              
   13  2004 RELOCATE WATER-FILLED BARRIERSLIN FT   11377.500        7.0349    80040.00                                              
   17  2005 WATER-FILLED BARRIERS         LIN FT   11211.500       18.8487   211322.50                                              
    3  2007 REMOVE CONCRETE MEDIAN        SQ YD     9182.000       14.5683   133765.90                                              
    1  2013 BARRICADE-TYPE II             EACH         4.000      190.0000      760.00                                              
  191  2014 BARRICADE-TYPE III            EACH      1140.000      191.6217   218448.79                                              
    1  2015 CEMENT CONCRETE ISLAND        SQ YD       53.000       45.0000     2385.00                                              
    1  2016 REMOVE CONCRETE ISLAND        SQ YD       67.000       21.5000     1440.50                                              
   17  2058 REMOVE PCC PAVEMENT           SQYD     58570.600       20.2768  1187625.80                                              
    4  2060 PCC PAVEMENT DIAMOND GRINDING SQ YD   468459.000        2.1349  1000121.10                                              
    1  2063 PCC BASE-8 INCH               SQ YD     2184.000       35.0000    76440.00                                              
    1  2064 PCC BASE-9 INCH               SQ YD     3552.000       34.1500   121300.80                                              
    1  2069 JPC PAVEMENT-10 INCH          SQ YD      100.000      150.0000    15000.00                                              
    1  2070 JPC PAVEMENT-12 INCH          SQ YD     6208.000       61.9500   384585.60                                              
    2  2071 JPC PAVEMENT-11 INCH          SQ YD     6586.000       46.5282   306434.90                                              
    4  2073 JPC PAVEMENT-9 INCH           SQ YD    14580.000       56.9226   829931.00                                              
    2  2075 JPC PAVEMENT-6 INCH           SQ YD      140.000       79.6429    11150.00                                              
    2  2081 JPC PAVEMENT-8 INCH SHLD      SQ YD      622.000       38.5852    24000.00                                              
    5  2084 JPC PAVEMENT-8 INCH           SQ YD     4726.000       37.5717   177564.00                                              
   38  2091 REMOVE PAVEMENT               SQ YD   145396.000        7.0721  1028250.10                                              
    6  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD     1069.000       43.4215    46417.60                                              
   10  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD     5557.300       52.5007   291762.08                                              
    5  2107 BREAKING AND SEATING PAVEMENT SQ YD   349680.000        0.8096   283118.20                                              
    5  2110 PARTIAL DEPTH PATCHING        CU FT      610.600      145.0958    88595.50                                              
    4  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT  108405.000        1.9670   213237.05                                              
    5  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT  259262.000        1.2965   336120.50                                              
    1  2155 PAVED DITCH TYPE 1 MODIFIED   SQ YD      288.000       60.0000    17280.00                                              
    3  2157 PAVED DITCH TYPE 1            SQ YD     1095.000       56.1881    61526.00                                              
    6  2165 REMOVE PAVED DITCH            SQ YD     3077.000        5.5793    17167.37                                              
   33  2167 RIGHT-OF-WAY MOWING           ACRE     28150.000       33.4771   942381.23                                              
    1  2184 BACKFILLING                   CU YD      280.000       28.0000     7840.00                                              
    3  2187 SITE PREPARATION              EACH         4.000     2600.0000    10400.00                                              
   57  2200 ROADWAY EXCAVATION            CU YD 13351744.740        3.0169 40281100.59                                              
    3  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD      906.000       32.3111    29273.83                                              
    2  2204 SPECIAL EXCAVATION            CU YD      142.000        8.0986     1150.00                                              
    4  2220 FLOWABLE FILL                 CU YD       85.200      122.0657    10400.00                                              
   14  2223 GRANULAR EMBANKMENT           CU YD    55843.000       16.5357   923401.24                                              
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    3  2226 EARTHWORK                     LP SUM       3.000    14616.6667    43850.00                                              
   48  2230 EMBANKMENT IN PLACE           CU YD   619968.100        8.3573  5181238.96                                              
   33  2231 STRUCTURE GRANULAR BACKFILL   CU YD     7377.000       35.0613   258646.86                                              
    4  2235 BACKFILLING UNDERCUT          CU YD     3362.000       39.0003   131118.90                                              
    1  2236 DITCHING                      MILE         2.450    15000.0000    36750.00                                              
   14  2237 DITCHING                      LIN FT  129072.000        2.7898   360085.75                                              
   43  2242 WATER                         M GAL    22231.600        1.1971    26613.51                                              
    1  2259 FENCE-TEMPORARY               LIN FT     112.570        5.7499      647.27                                              
    1  2261 FENCE-WOVEN WIRE              LIN FT      40.000       12.0000      480.00                                              
   11  2262 FENCE-WOVEN WIRE TYPE 1       LIN FT   92820.000        3.9983   371125.90                                              
    1  2263 FENCE-WOVEN WIRE TYPE 2       LIN FT    2500.000        7.9000    19750.00                                              
    5  2265 REMOVE FENCE                  LIN FT   19232.000        1.3789    26519.00                                              
    4  2267 REMOVE & RESET FENCE          LIN FT     242.000       16.3430     3955.00                                              
    3  2268 REMOVE & REPLACE FENCE        LIN FT   50584.000        5.8668   296766.60                                              
    2  2273 FENCE-4 FT CHAIN LINK         LIN FT    5576.000       11.1058    61926.00                                              
    2  2274 FENCE-6 FT CHAIN LINK         LIN FT    1118.500       20.4193    22839.00                                              
    1  2289 DBL VEHICULAR WOVEN WIRE GATE EACH         1.000     1175.0000     1175.00                                              
    2  2347 WATER GATE TYPE 1             EACH         2.000     7752.5000    15505.00                                              
  157  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  638731.800        9.9708  6368692.47                                              
    7  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    6137.500       16.8521   103430.00                                              
    4  2353 GUARDRL-STEEL W BM-S FACE-INSTLIN FT   16437.500        2.6279    43196.24                                              
   17  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT    1825.000       24.6027    44900.00                                              
  112  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       729.000       46.5532    33937.31                                              
   41  2363 GUARDRAIL CON TO BR END TYPE AEACH       237.000     1334.3840   316249.00                                              
    6  2365 CRASH CUSHION TYPE IX-A       EACH        27.000     4523.6296   122138.00                                              
   36  2367 GUARDRAIL END TREATMENT TYPE 1EACH       309.000     2486.0598   768192.48                                              
   33  2369 GUARDRAIL END TREATMENT TY 2A EACH       283.000      454.3682   128586.21                                              
   93  2371 GUARDRAIL END TREATMENT TYPE 7EACH      1118.000      580.0698   648518.00                                              
    1  2372 REMOVE GUARDRAIL CON TO BR ENDEACH         8.000      150.0000     1200.00                                              
   23  2373 GUARDRAIL END TREATMENT TYPE 3EACH        72.000      514.7917    37065.00                                              
    5  2377 GUARDRAIL CON TO BR END TYPE CEACH        25.000      828.0000    20700.00                                              
    6  2378 GUARDRAIL CON TO BR END TYPE DEACH        29.000      972.2414    28195.00                                              
   62  2381 REMOVE GUARDRAIL              LIN FT  429387.800        1.4275   612968.26                                              
    1  2382 GR CON TO SHLD BR PIER TY A   EACH         3.000      575.0000     1725.00                                              
   11  2383 REMOVE & RESET GUARDRAIL      LIN FT   10302.000        6.0592    62422.37                                              
    1  2384 GR CON TO SHLD BR PIER TY A-1 EACH         1.000      157.5000      157.50                                              
    1  2385 RELOCATE GUARDRAIL SYSTEM     LIN FT      37.500       12.0000      450.00                                              
   12  2387 GUARDRAIL CON TO BR END TY A-1EACH        64.000      286.1484    18313.50                                              
   54  2391 GUARDRAIL END TREATMENT TY 4A EACH       240.000     1494.3462   358643.10                                              
    2  2392 REMOVE GUARD POST             EACH       200.000        5.0000     1000.00                                              
   11  2396 REMOVE GUARDRAIL END TREATMENTEACH       186.000      165.9426    30865.32                                              
   15  2397 TEMPORARY GUARDRAIL           LIN FT    7561.500        8.3090    62828.57                                              
   17  2399 EXTRA LENGTH GUARDRAIL POST   EACH      4955.000       11.3688    56332.61                                              
   15  2403 REMOVE CONCRETE MASONRY       CU YD     3538.000      262.2193   927732.00                                              
    1  2404 SEPTIC TANK TREATMENT         EACH        28.000       75.0000     2100.00                                              
    1  2433 R/W MARKER RURAL TYPE 1A      EACH         7.000       90.0000      630.00                                              
   37  2434 R/W MARKER RURAL TYPE 1       EACH       845.000       78.2186    66094.69                                              
    1  2435 R/W MARKER RURAL TYPE 2       EACH        94.000       66.0000     6204.00                                              
    1  2436 R/W MARKER RURAL TYPE 3       EACH         8.000       82.0000      656.00                                              
   13  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       261.000       59.4521    15517.00                                              
    1  2438 R/W MARKER MUNICIPAL TYPE 2   EACH         7.000       70.0000      490.00                                              
    2  2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        10.000       85.0000      850.00                                              
    1  2446 REMOVE & RESET R/W MARKER     EACH         2.000       46.0000       92.00                                              
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    1  2460 REMOVE TREES OR STUMPS        EACH         3.000      750.0000     2250.00                                              
    2  2475 PLUG WATER WELL               EACH         9.000      877.7778     7900.00                                              
    1  2477 CAP CATCH BASIN               SQ YD        1.000      650.0000      650.00                                              
    1  2478 CAP INLET                     SQ YD        1.000      100.0000      100.00                                              
    2  2482 CHANNEL LINING CLASS IA       TON        589.000       67.3769    39685.00                                              
   67  2483 CHANNEL LINING CLASS II       TON      38366.410       22.0138   844590.31                                              
   62  2484 CHANNEL LINING CLASS III      TON      55776.590       21.4296  1195269.39                                              
   17  2488 CHANNEL LINING CLASS IV       CU YD    60281.000        6.4358   387955.66                                              
    1  2542 CEMENT                        TON         50.000        1.0000       50.00                                              
   78  2545 CLEARING AND GRUBBING         LP SUM      78.000    27755.3503  2164917.32                                              
    3  2551 CONCRETE-CLASS A FOR STEPS    CU YD       49.100     1123.2409    55151.13                                              
   13  2555 CONCRETE-CLASS B              CU YD     1704.100      296.2510   504841.38                                              
  616  2562 SIGNS                         SQ FT   317282.260        5.7578  1826856.07                                              
    5  2565 OBJECT MARKER TYPE 2          EACH        15.000      196.0000     2940.00                                              
   29  2568 MOBILIZATION                  LP SUM      29.000   192394.2862  5579434.30                                              
  688  2569 DEMOBILIZATION                LP SUM     688.000    10715.6980  7372400.21                                              
   11  2572 QUALITY CONTROL               LP SUM      11.000    15476.7827   170244.61                                              
   10  2575 DITCHING AND SHOULDERING      LIN FT  359463.000        2.3925   860020.50                                              
   61  2585 EDGE KEY                      LIN FT   10485.760       26.4222   277056.58                                              
    3  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      4768.000        4.7903    22840.00                                              
   42  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD    44039.100        2.0107    88550.60                                              
    2  2597 FABRIC-GEOTEXTILE TYPE II     SQ YD      267.000        2.8015      748.00                                              
   14  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD    83719.000        1.2492   104581.15                                              
   23  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD   274027.020        1.3891   380638.83                                              
    1  2605 REMOVE & RESET FIRE HYDRANT   EACH         3.000     1300.0000     3900.00                                              
    5  2606 FIRE HYDRANT                  EACH         9.000     2437.3333    21936.00                                              
    3  2610 RETAINING WALL-GABION         CU YD     1038.000       86.6089    89900.00                                              
    2  2611 HANDRAIL-TYPE A-1             LIN FT     143.000       65.6014     9381.00                                              
    2  2612 HANDRAIL-TYPE A-2             LIN FT     415.000       53.8993    22368.20                                              
    1  2613 HANDRAIL-TYPE A-3             LIN FT     197.300      109.9000    21683.27                                              
    1  2617 DEFLECTOR-DUMPED STONE        EACH        13.000      100.0000     1300.00                                              
   14  2625 REMOVE HEADWALL               EACH        84.000      370.7738    31145.00                                              
 1661  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1979.000     5326.4296 10541004.17                                              
   21  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      21.000    25850.9524   542870.00                                              
   70  2653 LANE CLOSURE                  EA         263.000     1149.7487   302383.92                                              
    4  2654 TRUCK MOUNTED ATTENUATOR      EA          11.000     2329.0909    25620.00                                              
    3  2655 CROSSOVER                     LP SUM       3.000    16333.3333    49000.00                                              
   39  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH       147.000     5439.2224   799565.69                                              
    3  2673 PRECAST VEHICLE STOP          LIN FT     724.000        5.6754     4109.00                                              
  450  2676 MOBILIZATION FOR MILL & TEXT  LP SUM     450.000      930.6296   418783.30                                              
  305  2677 ASPH PAVE MILLING & TEXTURING TON     339207.370       19.0346  6456690.92                                              
    2  2678 SCARIFYING PAVEMENT           SQ YD     7052.000        2.5958    18305.50                                              
    2  2679 POROUS UNDERDRAIN             LIN FT     486.000       14.0741     6840.00                                              
   17  2690 SAFELOADING                   CU YD      129.040      195.8139    25267.83                                              
    3  2692 SETTLEMENT PLATFORM           EACH         6.000     1933.3333    11600.00                                              
    1  2693 RUMBLE STRIPS TYPE 1          LIN FT      36.000       50.0000     1800.00                                              
    1  2695 RUMBLE STRIPS TYPE 3          LIN FT    1400.000        4.0000     5600.00                                              
   87  2701 TEMPORARY SILT FENCE          LIN FT  118910.400        2.5234   300058.76                                              
    8  2702 SAND FOR BLOTTER              TON        789.660       27.8197    21968.10                                              
   10  2703 SILT TRAP TYPE A              EACH        56.000      207.0277    11593.55                                              
   26  2704 SILT TRAP TYPE B              EACH       334.000      311.8263   104150.00                                              
  117  2705 SILT CHECK                    EACH      3065.000       93.0146   285089.84                                              
   10  2706 CLEAN SILT TRAP TYPE A        EACH       139.000       27.3781     3805.55                                              
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   26  2707 CLEAN SILT TRAP TYPE B        EACH       740.000       92.3378    68330.00                                              
  110  2708 CLEAN SILT CHECK              EACH      6267.000       23.5074   147320.62                                              
   83  2709 CLEAN TEMPORARY SILT FENCE    LIN FT  241677.400        0.5996   144908.21                                              
    2  2710 SCARIFYING AND RESHAPING      SQ YD     2579.000        9.8546    25415.00                                              
    1  2711 SEDIMENTATION BASIN           CU YD       63.000       13.0000      819.00                                              
    1  2712 CLEAN SEDIMENTATION BASIN     CU YD      189.000        2.0000      378.00                                              
   11  2714 SHOULDERING                   LIN FT   88482.000        1.3126   116138.12                                              
    1  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD     1175.000       23.0000    27025.00                                              
   15  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    11683.500       33.4837   391207.02                                              
    3  2721 REMOVE CONCRETE SIDEWALK      SQ YD      913.000       11.8083    10781.00                                              
  193  2726 STAKING                       LP SUM     193.000    12956.0828  2500523.99                                              
   56  2731 REMOVE EXISTING STRUCTURE     LP SUM      56.000    17977.5893  1006745.00                                              
    1  2738 RIFFLE STRUCTURE-DUMPED STONE EACH        84.000      100.0000     8400.00                                              
    7  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     13600.000        1.0000    13600.00                                              
    1  2774 PREFABRICATED WICK DRAIN      LIN FT   23065.000        0.5000    11532.50                                              
  113  2775 FLASHING ARROW                EACH       333.000     1085.5646   361493.00                                              
    9  2888 CRASH CUSHION TYPE VI D       EACH        38.000    12593.0263   478535.00                                              
   14  2894 CRASH CUSHION TYPE VI-T       EACH        45.000     7934.8889   357070.00                                              
    6  2898 RELOCATE CRASH CUSHION        EACH        23.000     1184.1739    27236.00                                              
    3  2929 CRASH CUSHION TYPE IX         EACH        12.000     5150.0000    61800.00                                              
   54  2998 MASONRY COATING               SQ YD    82028.560        8.1130   665493.94                                              
    1  3144 CONC MEDIAN BARRIER TYPE 9C1  LIN FT    1444.500       75.0000   108337.50                                              
   16  3171 CONCRETE BARRIER WALL TYPE 9T LIN FT   84360.000       37.0230  3123261.00                                              
    1  3221 REMOVING PAVEMENT MARKER TY V EACH      4000.000        5.0000    20000.00                                              
    6  3225 TUBULAR MARKERS               EACH      1139.000       28.5268    32492.00                                              
   88  3230 LOW SHOULDER SIGN             EACH       966.000      127.2830   122955.38                                              
   32  3234 RAILROAD RAILS-DRILLED        LIN FT  329341.000       15.2342  5017230.97                                              
   47  3235 EXCAVATION AND BACKFILL       CU YD    56004.620       11.6471   652292.34                                              
   33  3236 CRIBBING                      SQ FT   305843.500        2.2919   700958.25                                              
   47  3240 BASE FAILURE REPAIR           SQ YD    53866.000       57.3681  3090191.45                                              
    2  3245 JOINT MILLING                 LIN FT    1452.000       38.1864    55446.60                                              
    4  3246 RELIEF JOINT-4 INCH           LIN FT    2702.000       18.0555    48785.96                                              
   15  3247 REPAIR EXISTING BLOWUP        SQ YD     8376.000       89.0497   745879.90                                              
    3  3250 ONE STEP MEMBRANE             SQ YD      934.500       20.1119    18794.57                                              
    1  3260 CLEAN ROADWAY DRAINS          EACH        27.000      175.0000     4725.00                                              
   23  3265 HIGHWAY SWEEPING              CYCLE      276.000      330.4348    91200.00                                              
    1  3269 TRIM & REMOVE TREES & BRUSH   LIN FT   27847.000        1.5600    43441.32                                              
    2  3280 LITTER REMOVAL                MILE       748.800      182.3990   136580.40                                              
    1  3286 FINE TURF MOWING              ACRE        63.000       75.0000     4725.00                                              
   18  3287 SIDEWALK RAMP TYPE 1          EA         159.000     1359.3287   216133.26                                              
    2  3288 SIDEWALK RAMP TYPE 2          EA          10.000     1073.3920    10733.92                                              
   13  3289 SIDEWALK RAMP TYPE 3          EA         104.000     1776.6008   184766.48                                              
    3  3290 SIDEWALK RAMP TYPE 4          EA          23.000     1206.5217    27750.00                                              
    2  3293 EXPAN JOINT REPLACE 1 INCH    LIN FT     200.100      217.8661    43595.00                                              
   13  3294 EXPAN JOINT REPLACE 1 1/2 INCHLIN FT     927.700      279.7909   259562.00                                              
    5  3295 EXPAN JOINT REPLACE 2 INCH    LIN FT     205.600      282.1790    58016.00                                              
    3  3296 EXPAN JOINT REPLACE 2 1/2 INCHLIN FT     181.200      293.0077    53093.00                                              
    2  3298 EXPAN JOINT REPLACE 4 INCH    LIN FT     147.000      357.4150    52540.00                                              
   63  3299 ARMORED EDGE FOR CONCRETE     LIN FT    7523.700       68.3208   514025.06                                              
    1  3340 STEEL PIPE-2 1/2 INCH         LIN FT      40.000       25.0000     1000.00                                              
    2  3343 STEEL PIPE-4 INCH             LIN FT     153.000       86.9281    13300.00                                              
    1  3349 STEEL PIPE-12 INCH            LIN FT     180.000       33.0000     5940.00                                              
    4  3360 COPPER PIPE-3/4 INCH          LIN FT     951.000       15.8503    15073.61                                              
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    2  3361 COPPER PIPE-1 INCH            LIN FT     125.000       24.1600     3020.00                                              
    1  3363 COPPER PIPE-2 INCH            LIN FT      65.000       41.1600     2675.40                                              
    1  3381 PVC PIPE-2 INCH               LIN FT     225.000       35.0000     7875.00                                              
    4  3382 PVC PIPE-3 INCH               LIN FT    2349.320       10.4149    24468.00                                              
    4  3383 PVC PIPE-4 INCH               LIN FT     291.400       35.2162    10262.00                                              
    8  3385 PVC PIPE-6 INCH               LIN FT    8408.840       20.0999   169016.60                                              
    6  3387 PVC PIPE-8 INCH               LIN FT    6644.440       33.4294   222119.38                                              
    2  3389 PVC PIPE-10 INCH              LIN FT    2708.570       26.3616    71402.13                                              
    1  3391 PVC PIPE-12 INCH              LIN FT     357.000       26.2500     9371.25                                              
    1  3399 GAS LINE-1 1/2 INCH           LIN FT      36.000       42.0000     1512.00                                              
    3  3400 GAS LINE-2 INCH               LIN FT    4239.000       53.1255   225199.00                                              
    3  3404 GAS LINE-4 INCH               LIN FT    5840.000       58.9918   344512.00                                              
    1  3411 WATER LINE-2 INCH             LIN FT     110.000       19.0000     2090.00                                              
    1  3423 REMOVE METER                  EA           3.000      200.0000      600.00                                              
    9  3425 ADJUST WATER VALVE            EACH       214.000       40.9100     8754.74                                              
    3  3426 ADJUST FIRE HYDRANT           EACH         3.000      847.8700     2543.61                                              
    1  3427 ADJUST WATER METER            EACH         1.000      115.1900      115.19                                              
    2  3431 RELOCATE WATER METER          EACH         7.000      746.3929     5224.75                                              
    1  3432 REMOVE AND RELOCATE METER     EACH        11.000      550.0000     6050.00                                              
    3  3433 RELOCATE FIRE HYDRANT         EA           3.000     1069.4467     3208.34                                              
    2  3434 REMOVE FIRE HYDRANT           EA           2.000      412.5000      825.00                                              
    2  3435 METER PIT                     LP SUM       2.000     3706.9450     7413.89                                              
    9  3437 RECONNECT EXISTING SERVICE    EACH       146.000      703.8072   102755.85                                              
    3  3438 RECONNECT TO MAIN             EACH         8.000      559.9275     4479.42                                              
    2  3439 FLUSH HYDRANT                 EA           6.000     2334.2083    14005.25                                              
    1  3443 CUT CAP & BLOCK               EA           2.000      631.5800     1263.16                                              
    2  3444 RECONNECT SEWER SERVICE       EA          12.000      917.0833    11005.00                                              
    2  3460 TIE-IN TO EXISTING WATER LINE EACH         3.000     2666.6667     8000.00                                              
    4  3463 TIE-IN  2 INCH                EA          18.000     1827.7778    32900.00                                              
    6  3464 TIE-IN  4 INCH                EACH        23.000     2643.4783    60800.00                                              
    7  3466 TIE-IN  6 INCH                EACH        20.000     1926.3500    38527.00                                              
   10  3468 TIE-IN  8 INCH                EACH        24.000     2179.5400    52308.96                                              
    3  3470 TIE-IN  10 INCH               EACH         4.000     1451.2500     5805.00                                              
    1  3472 TIE-IN  12 INCH               EACH         8.000     4202.0000    33616.00                                              
    8  3479 TIE-IN                        EACH        14.000     3373.5721    47230.01                                              
    1  3494 VALVE-4 INCH                  EA           4.000      450.0000     1800.00                                              
    3  3495 AIR RELEASE VALVE             EACH         6.000     1307.4667     7844.80                                              
    1  3496 VALVE-6 INCH                  EACH         5.000     1452.0000     7260.00                                              
    2  3523 GATE VALVE-3 INCH             EACH         2.000      510.6250     1021.25                                              
   10  3526 GATE VALVE-6 INCH             EACH        28.000      648.4368    18156.23                                              
    5  3528 GATE VALVE-8 INCH             EACH        22.000      872.3491    19191.68                                              
    2  3532 GATE VALVE-12 INCH            EACH         3.000     1760.0000     5280.00                                              
    1  3536 GATE VALVE-16 INCH            EACH         1.000     4024.0000     4024.00                                              
    1  3545 BEND 22.50 DEG 6 INCH         EA           1.000      125.0000      125.00                                              
    1  3548 BEND 22.50 DEG 12 INCH        EA           1.000      650.0000      650.00                                              
    7  3550 CUT & CAP EXIST WATER MAIN    EA          32.000      549.0625    17570.00                                              
    2  3551 TAPPING SLEEVE & VALVE        EA           3.000     4200.0000    12600.00                                              
    1  3554 BEND 45 DEG 6 INCH            EA           2.000     1000.0000     2000.00                                              
    1  3556 BEND 45 DEG 12 INCH           EA           1.000      650.0000      650.00                                              
    1  3570 BEND 90 DEG 8 INCH            EA           6.000      435.0000     2610.00                                              
    1  4700 POLE 30 FT MTG HT             EACH         1.000     1053.6800     1053.68                                              
    6  4701 POLE 40 FT MTG HT             EACH       295.000      891.5128   262996.28                                              
    1  4712 POLE 100FT MTG HT HIGH MAST   EACH         3.000    13000.0000    39000.00                                              
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    1  4713 POLE 110FT MTG HT HIGH MAST   EACH         4.000    15750.0000    63000.00                                              
    5  4714 POLE 120FT MTG HT HIGH MAST   EACH        36.000    15138.8889   545000.00                                              
    5  4725 BRACKET 15 FT                 EACH       238.000      239.9776    57114.68                                              
    1  4730 BRACKET "C"                   EACH        52.000      100.0000     5200.00                                              
    7  4740 POLE BASE                     EACH       247.000      550.9098   136074.72                                              
    1  4741 POLE BASE IN MEDIAN WALL      EACH        56.000     1400.0000    78400.00                                              
    6  4742 POLE BASE-HIGH MAST           EACH        37.000     4801.8919   177670.00                                              
    6  4750 TRANSFORMER BASE              EACH       238.000      433.1630   103092.80                                              
    7  4760 POLE W/SECONDARY CONTROL EQUIPEACH        11.000     8672.7273    95400.00                                              
    6  4761 LIGHTING CONTROL EQUIPMENT    EACH         7.000     8741.4286    61190.00                                              
    9  4770 HPS LUMINAIRE                 EACH       350.000      246.2774    86197.09                                              
    6  4773 HPS LUMINAIRE HIGH MAST       EACH       252.000      594.5040   149815.00                                              
    7  4780 FUSED CONNECTOR KIT           EACH       618.000       52.0532    32168.88                                              
    1  4790 CONDUIT-1/2 INCH              LIN FT     110.000        1.2900      141.90                                              
    1  4791 CONDUIT-3/4 INCH              LIN FT     694.000        1.2000      832.80                                              
   19  4793 CONDUIT-1 1/4 INCH            LIN FT   73064.000        2.3561   172144.60                                              
   21  4795 CONDUIT-2 INCH                LIN FT   12869.000        4.9855    64158.35                                              
    1  4796 CONDUIT-2 1/2 INCH            LIN FT      25.000        5.0000      125.00                                              
    4  4797 CONDUIT-3 INCH                LIN FT   15972.000        7.6042   121453.60                                              
    6  4798 CONDUIT-3 1/2 INCH            LIN FT    9985.000       15.7339   157102.50                                              
    1  4799 CONDUIT-4 INCH                LIN FT     312.000       19.9300     6218.16                                              
    6  4800 MARKER                        EACH        78.000       84.4551     6587.50                                              
    6  4810 JUNCTION BOX-ELECTRICAL       EACH        15.000      355.0000     5325.00                                              
   24  4811 JUNCTION BOX TYPE B           EACH       220.000      455.3576   100178.68                                              
   30  4820 TRENCHING AND BACKFILLING     LIN FT  116226.000        2.2891   266055.59                                              
    2  4821 OPEN CUT ROADWAY              LIN FT     275.000       47.5571    13078.20                                              
   20  4830 LOOP WIRE                     LIN FT   66620.000        0.7123    47455.45                                              
    9  4832 WIRE-NO. 12                   LIN FT   32390.000        0.7784    25210.80                                              
    5  4833 WIRE-NO. 8                    LIN FT   27792.000        0.5570    15478.85                                              
    4  4834 WIRE-NO. 6                    LIN FT  117854.000        0.9829   115842.68                                              
    3  4835 WIRE-NO. 4                    LIN FT   23558.000        0.6128    14435.82                                              
    4  4836 WIRE-NO. 2                    LIN FT   14611.000        0.7333    10714.54                                              
    1  4837 WIRE-NO. 0                    LIN FT    1316.000        1.3200     1737.12                                              
    2  4842 CABLE-NO. 14/3C               LIN FT    6900.000        0.7074     4881.00                                              
    7  4844 CABLE-NO. 14/5C               LIN FT   13316.000        1.1452    15249.70                                              
    5  4845 CABLE-NO. 14/7C               LIN FT    3463.000        1.1417     3953.65                                              
   10  4850 CABLE-NO. 14/1 PAIR           LIN FT   26064.000        1.4720    38367.45                                              
    1  4860 CABLE-NO. 8/3C DUCTED         LIN FT    1500.000        1.2500     1875.00                                              
    5  4861 CABLE-NO. 6/3C DUCTED         LIN FT   12335.000        1.7126    21124.50                                              
    5  4862 CABLE-NO. 4/3C DUCTED         LIN FT   21250.000        2.1929    46600.00                                              
    4  4863 CABLE-NO. 2/3C DUCTED         LIN FT   19485.000        2.7746    54062.50                                              
    3  4871 POLE-35 FT WOODEN             EACH         5.000      718.6000     3593.00                                              
    1  4873 POLE-45 FT WOODEN             EACH         2.000     1000.0000     2000.00                                              
    1  4880 STEEL STRAIN POLE             EACH         4.000     3400.0000    13600.00                                              
    3  4881 MAST ARM POLE                 EACH        10.000     9249.6000    92496.00                                              
    3  4882 SIGNAL PEDESTAL               EACH         4.000     1436.0625     5744.25                                              
    1  4884 ANCHOR                        EACH         1.000      125.0000      125.00                                              
   10  4885 MESSENGER-10800 LB            LIN FT    8461.000        6.4203    54321.75                                              
    1  4894 PREFORMED LOOP/LEAD-IN        LIN FT     127.000        6.0000      762.00                                              
   21  4895 LOOP SAW SLOT AND FILL        LIN FT   25399.000        7.3161   185822.70                                              
    2  4899 ELECTRICAL SERVICE            EACH         7.000      605.7143     4240.00                                              
    4  4900 PEDESTRIAN DETECTOR           EACH        30.000      142.2667     4268.00                                              
    2  4901 TELEPHONE SERVICE             EACH         3.000      987.3333     2962.00                                              
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    2  4903 REFERENCE MARKER              EACH       174.000       75.2874    13100.00                                              
    1  4904 BARRIER MOUNTING BRACKET      EACH        80.000      105.0000     8400.00                                              
    2  4911 SIGNAL-12 INCH                EACH        20.000      267.2000     5344.00                                              
    1  4912 SIGNAL-3 SECTION 12 INCH      EACH         5.000      417.0000     2085.00                                              
    1  4913 SIGNAL-4 SECTION 12 INCH      EACH         2.000      515.7500     1031.50                                              
    1  4914 SIGNAL-5 SECTION 12 INCH      EACH         1.000      617.3200      617.32                                              
    1  4916 SIGNAL-PEDESTRIAN             EACH         6.000      508.5000     3051.00                                              
    1  4930 BEACON CONTROLLER-2 CIRCUIT   EACH         2.000     2600.0000     5200.00                                              
    8  4931 INSTALL CONTROLLER-TYPE 170   EACH        18.000     1768.9944    31841.90                                              
    9  4932 INSTALL STEEL STRAIN POLE     EACH        57.000     2189.9586   124827.64                                              
   16  4933 TEMP SIGNAL 2 PHASE           EA          26.000     5297.6923   137740.00                                              
    4  4934 TEMP SIGNAL MULTI PHASE       EA           6.000    18916.6667   113500.00                                              
    2  4935 TEMPORARY SIGNAL              LP SUM       2.000    71500.0000   143000.00                                              
    1  4936 MAINTAIN SIGNAL OPERATION     LP SUM       1.000     2150.0000     2150.00                                              
   11  4940 REMOVE LIGHTING               LP SUM      11.000     5043.7164    55480.88                                              
    1  4942 REMOVE STORE & REINSTALL POLE EACH        10.000      250.0000     2500.00                                              
    7  4950 REMOVE SIGNAL EQUIPMENT       EACH        12.000      944.6125    11335.35                                              
    1  4960 REMOVE AND REPLACE SIDEWALK   SQ YD      100.000       29.9000     2990.00                                              
    1  5026 EASTERN WHITE PINE            EACH       408.000      166.3000    67850.40                                              
   54  5950 EROSION CONTROL BLANKET       SQ YD   727967.700        1.2527   911903.89                                              
   53  5953 TEMP SEEDING AND PROTECTION   SQ YD   368259.800        0.2791   102790.65                                              
   25  5966 TOPDRESSING FERTILIZER        TON        104.790      393.2697    41210.73                                              
  104  5985 SEEDING AND PROTECTION        SQ YD  3055034.800        0.3356  1025204.96                                              
   38  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   344986.000        0.2816    97156.80                                              
   19  5990 SODDING                       SQ YD    42041.700        4.1893   176123.33                                              
    1  5992 AGRICULTURAL LIMESTONE        TON         24.000       45.0000     1080.00                                              
    6  5997 TOPSOIL FURNISHED AND PLACED  CU YD    16626.000        3.5411    58874.56                                              
    1  5998 SPREADING STOCKPILED TOPSOIL  CU YD    11500.000        3.0000    34500.00                                              
    1  6227 REM SIGN BR ATTACH BRACKETS   EACH        12.000      650.0000     7800.00                                              
    2  6400 GMSS GALV STEEL TYPE A        LB       39813.000        0.9633    38351.67                                              
    3  6405 SBM ALUMINUM PANEL SIGNS      SQ FT     7645.000       12.9532    99027.40                                              
    4  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT      381.000       12.2209     4656.15                                              
    3  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT      786.000       12.2293     9612.24                                              
    5  6411 STEEL POST TYPE 2             LIN FT    2808.000        3.3307     9352.64                                              
    3  6412 STEEL POST MILE MARKERS       EACH        24.000      108.7500     2610.00                                              
    1  6414 DELINEATORS AMBER             EACH         2.000       30.0000       60.00                                              
    1  6415 OSS GALV STEEL CANTILEVER     EACH         2.000     8310.5200    16621.04                                              
   12  6417 FLEXIBLE DELINEATOR POST-W    EACH      1903.000       28.9923    55172.26                                              
    7  6418 FLEXIBLE DELINEATOR POST-Y    EACH       213.000       27.4667     5850.40                                              
    1  6422 OSS ALUMINUM 60 FT TRUSS      EACH         1.000    30000.0000    30000.00                                              
    1  6424 OSS ALUMINUM 65 FT TRUSS      EACH         2.000    26287.8500    52575.70                                              
   43  6427 TRENCHING                     LIN FT  905132.000        1.0981   993911.22                                              
    4  6440 GMSS GALV STEEL TYPE B        LB       20297.000        1.3633    27670.92                                              
    1  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         4.000     3500.0000    14000.00                                              
    1  6449 REM OVERHEAD SIGN SUPPORT STR EACH         1.000     3151.0000     3151.00                                              
    1  6450 REM OVERHEAD STRUC CONC BASE  EACH         2.000     1182.0000     2364.00                                              
    4  6451 REMOVE SIGN SUPPORT BEAM      EACH       125.000      149.2787    18659.84                                              
    1  6463 OSS ALUMINUM 120 FT TRUSS     EACH         1.000    45276.6500    45276.65                                              
    1  6465 OSS ALUMINUM 125 FT TRUSS     EACH         1.000    47141.2000    47141.20                                              
    7  6490 CLASS A CONCRETE FOR SIGNS    CU YD      315.520      343.6761   108436.67                                              
    3  6491 STEEL REINFORCEMENT FOR SIGNS LB       19930.000        0.7098    14146.58                                              
  354  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT 9963162.260        0.1500  1494430.64                                              
   20  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT 2895524.000        0.1508   436586.48                                              
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    1  6513 PAVE STRIPING-TEMP PAINT-12 INLIN FT      48.000        0.2400       11.52                                              
  392  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT21271562.200        0.1800  3829317.92                                              
   18  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT  601642.000        0.1596    96005.73                                              
    1  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT     600.000        0.3500      210.00                                              
   18  6520 PAVE STRIPING-WB PAINT-4 IN W MILE     11403.000      157.1035  1791451.19                                              
   21  6521 PAVE STRIPING-WB PAINT-4 IN Y MILE     21031.000      167.5759  3524288.17                                              
    8  6522 PAVE STRIPING-WB PAINT-6 IN W MILE      1793.000      237.6862   426171.43                                              
    8  6523 PAVE STRIPING-WB PAINT-6 IN Y MILE      1421.000      247.9318   352311.08                                              
    4  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   20854.000        0.5640    11761.00                                              
    2  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT    2320.000        0.8233     1910.00                                              
    1  6533 PAVE STRIPING REMOVAL-12 INCH LIN FT      88.000        1.3200      116.16                                              
    2  6540 PAVE STRIPING-THERMO-4 INCH W LIN FT    6128.000        0.5036     3086.00                                              
    1  6541 PAVE STRIPING-THERMO-4 INCH Y LIN FT    5115.000        0.5000     2557.50                                              
   24  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT 1123217.000        0.5668   636687.53                                              
   24  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  840311.000        0.5620   472250.62                                              
    1  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT     260.000        0.7500      195.00                                              
    1  6545 PAVE STRIPING-THERMO-8 INCH Y LIN FT     210.000        0.7500      157.50                                              
    7  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT   16652.000        1.2972    21600.96                                              
    1  6547 PAVE STRIPING-THERMO-12 INCH YLIN FT    2000.000        1.5000     3000.00                                              
   44  6549 PAVE STRIPING-TEMP REM TAPE-B LIN FT  115556.000        2.1082   243611.45                                              
   62  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  329615.000        1.1738   386890.79                                              
   59  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  416691.000        1.0927   455315.95                                              
    3  6554 PAVE STRIPING-DUR TY 1-4 IN W LIN FT    1526.000        2.0426     3117.00                                              
    3  6555 PAVE STRIPING-DUR TY 1-4 IN Y LIN FT    2120.000        2.2330     4734.00                                              
    7  6556 PAVE STRIPING-DUR TY 1-6 IN W LIN FT   29457.000        3.0804    90740.40                                              
    7  6557 PAVE STRIPING-DUR TY 1-6 IN Y LIN FT   24855.000        3.0810    76578.20                                              
    1  6558 PAVE STRIPING-DUR TY 1-8 IN W LIN FT     800.000        3.9500     3160.00                                              
    1  6559 PAVE STRIPING-DUR TY 1-8 IN Y LIN FT     800.000        3.9500     3160.00                                              
    1  6560 PAVE STRIPING-DUR TY 1-12 IN WLIN FT     740.000        5.5000     4070.00                                              
    1  6561 PAVE STRIPING-DUR TY 1-12 IN YLIN FT     400.000        6.1000     2440.00                                              
    3  6562 PAVE MARK THERMO "R" 6 FT     EA         112.000       44.8214     5020.00                                              
    3  6563 PAVE MARK R/R XBUCKS 16 INCH  LIN FT    2356.000        4.1299     9730.00                                              
    8  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT   32587.000        1.5749    51322.25                                              
    1  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT     280.000        4.7500     1330.00                                              
   15  6567 PAVE MRKG-THERMO STOP BAR-12INLIN FT    1774.500        4.9206     8731.58                                              
   18  6568 PAVE MRKG-THERMO STOP BAR-24INLIN FT   26504.000        4.2366   112285.57                                              
    1  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT     4910.000        4.6000    22586.00                                              
   11  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT    44313.000        0.9028    40006.91                                              
   11  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   59841.000        0.3029    18125.37                                              
    2  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT    4612.000        0.7657     3531.21                                              
   11  6573 PAVE MRKG-PREF THERM STR ARROWEACH       171.000       79.5290    13599.46                                              
   28  6574 PAVE MRKG-PRE THERM CURV ARROWEACH      1642.000       67.5372   110896.16                                              
    9  6575 PAVE MRKG-PRE THERM COMB ARROWEACH       161.000       81.5512    13129.74                                              
    6  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH       310.000       73.3308    22732.54                                              
   12  6579 INSTALL PAVEMENT MARKER TYPE VEACH      8820.000       13.1655   116119.45                                              
    1  6580 PAVEMENT MARKER TYPE IV-MW    EACH       121.000        4.8500      586.85                                              
    4  6582 PAVEMENT MARKER TYPE IV-BY    EACH      3303.000        4.3377    14327.45                                              
    6  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      3931.000        4.5549    17905.25                                              
    4  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH     12457.000        3.8982    48560.25                                              
    6  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH       845.000        4.5877     3876.61                                              
   38  6589 PAVEMENT MARKER TYPE V-MW     EACH     12265.000       21.2589   260740.85                                              
   16  6590 PAVEMENT MARKER TYPE V-MY     EACH      7674.000       28.4347   218207.85                                              
   55  6591 PAVEMENT MARKER TYPE V-BY     EACH     37322.000       16.4077   612369.46                                              
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   24  6592 PAVEMENT MARKER TYPE V-B W/R  EACH     11550.000       18.8426   217631.61                                              
    5  6593 PAVEMENT MARKER TYPE V-B Y/R  EACH      1233.000       19.1706    23637.36                                              
    1  6597 PAVEMENT MARKER TYPE VI-BY    EACH       240.000       32.5000     7800.00                                              
  114  6600 REMOVE PAVEMENT MARKER TYPE V EACH     55852.000        5.3076   296438.33                                              
    1  6901 GROUND ROD                    EACH        50.000       47.7100     2385.50                                              
    1  7301 CATTLE GATE                   EACH         1.000     6600.0000     6600.00                                              
    1  7303 ROADWAY CROSS SECTION         EACH         2.000      800.0000     1600.00                                              
    1  7306 LIGHT WEIGHT FILL             CU YD       49.400      208.8599    10317.68                                              
    4  7318 ARCHITECTURAL TREATMENT       SQ YD      986.300       98.9869    97630.80                                              
    1  7327 SUBSUFACE EXPLOR BORINGS      EACH         4.000     1000.0000     4000.00                                              
    2  7334 CONCRETE PATCHING REPAIR      SQ FT      340.000       85.2941    29000.00                                              
    4  7366 BAR SPLICE-PHASE CONST        EACH      2665.000        6.4812    17272.50                                              
    1  7367 TEMPORARY SHORING             LP SUM       1.000   472980.0000   472980.00                                              
    1  7368 PRECAST PC BOX BEAM SB 36     LIN FT     759.000      170.0000   129030.00                                              
    1  7369 MECH REINF COUPLERS #5 EPOXY  EACH        10.000       85.0000      850.00                                              
    1  7370 MECH REINF COUPLERS #7        EACH        16.000       57.6000      921.60                                              
    1  7371 DRILLED SHAFT 48" ROCK        LIN FT      12.000     1490.0000    17880.00                                              
    1  7372 PILE-STEEL W18 X 211          LIN FT    1100.000      100.0000   110000.00                                              
    1  7373 PAVED DITCH-MODIFIED          SQ YD      125.000       61.0000     7625.00                                              
    1  7374 TIMBER LAGGING                SQ FT     1940.000        9.0000    17460.00                                              
    1  7375 PRE-DRILLING FOR PILES-COM    LIN FT     620.000       28.0000    17360.00                                              
    1  7376 PRE-DRILLING FOR PILES-ROCK   LIN FT     350.000      151.0000    52850.00                                              
    1  7377 DRILLED SHAFT 54"-COMMON      LIN FT      85.000      740.0000    62900.00                                              
    1  7380 JACK & SUPPORT BEAM ENDS      EACH        98.000     1500.0000   147000.00                                              
    1  7381 REMOVE SUBSTRUCTURE CONCRETE  CU YD      174.000      320.0000    55680.00                                              
    1  7382 REMOVE & REPLACE COLUMN       LIN FT      61.000      280.0000    17080.00                                              
    1  7383 REPAIR PIER CAP ENDS          EACH         4.000     5815.0000    23260.00                                              
    1  7384 REMOVE EXPANSION JOINT        LIN FT      99.000      150.0000    14850.00                                              
    1  7385 REPLACE EXPANSION DAM 1 1/2"  LIN FT      59.000      175.0000    10325.00                                              
    1  7386 REPLACE ARMORED EDGE          LIN FT      49.000      280.0000    13720.00                                              
    1  7387 REPLACE EXPANSION DAM 1"      LIN FT      79.000      180.0000    14220.00                                              
    1  7388 REPLACE BEAM ENDS             EACH         8.000     2500.0000    20000.00                                              
    1  7389 CONCRETE-CLASS AA HPC         CU YD      506.400      335.0000   169644.00                                              
    1  7397 TIEDBACK RETAINING WALL       SQ FT     7501.000       76.0000   570076.00                                              
    1  7399 INSTRUMENTATION               LP SUM       1.000     5000.0000     5000.00                                              
    1  7402 POPLAR LUMBER                 MBM          2.060    18000.0000    37080.00                                              
    1  7403 OAK LUMBER                    MBM          4.190    25000.0000   104750.00                                              
    1  7404 HEMLOCK LUMBER                MBM          0.100    90000.0000     9000.00                                              
    3  7405 CLEARING BRIDGE SITE          LP SUM       3.000    20166.6667    60500.00                                              
    1  7406 SIGN                          EACH         2.000      125.0000      250.00                                              
    1  7408 REMOVAL OF GRAFFITI           SQ FT      500.000        1.0000      500.00                                              
    1  7409 ANTI-GRAFFITI CLEAR SEAL      SQ FT     5365.000        0.3500     1877.75                                              
    1  7410 INSECT TREATMENT              SQ FT     7133.000        0.3500     2496.55                                              
    1  7412 FIRE RETARDANT                SQ FT     8317.000        0.3500     2910.95                                              
    1  7414 COVERED BR MAINTENANCE        LP SUM       1.000     5000.0000     5000.00                                              
    1  7417 REMOVAL OF TEMP SUPPORTS      LP SUM       1.000      500.0000      500.00                                              
    1  7418 OAK TIMBER                    MBM          0.170    75000.0000    12750.00                                              
    1  7419 TIN ROOF REPAIR               LP SUM       1.000     5000.0000     5000.00                                              
    1  7421 RM & SALVAGE STONE MASONRY    CU YD       50.000       25.0000     1250.00                                              
    1  7422 2 INCH OAK DOWELS             EACH       225.000       12.0000     2700.00                                              
    2  7423 SHEAR CONNECTORS              EACH     85838.000        3.9046   335162.00                                              
    1  7424 ELECTRICAL CONDUIT            LIN FT    1512.000        3.5000     5292.00                                              
    1  7425 JUNCTION BOX                  EACH        14.000      500.0000     7000.00                                              
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    1  7426 CONCRETE HANDRAIL             LIN FT    1512.000      110.0000   166320.00                                              
    1  7427 4 INCH NEOPRENE STRIP SEAL    LIN FT      30.000      125.0000     3750.00                                              
    1  7428 BRIDGE DRAINS                 EACH        14.000      325.0000     4550.00                                              
    1  7429 CONCRETE PATCHING             SQ YD      420.000      275.0000   115500.00                                              
   18  7430 REMOVE & TRANSPORT HANDRAIL   LP SUM      18.000     1733.3333    31200.00                                              
    1  7431 DRILLED SHAFT 42 INCH-COMMON  LIN FT     110.000      715.0000    78650.00                                              
    1  7432 DRILLED SHAFT 36 INCH-ROCK    LIN FT     185.000      250.0000    46250.00                                              
    1  7433 RPL EXPANSION DAM-2 1/2INCH   LIN FT      58.000      400.0000    23200.00                                              
    2  7434 REPLACE EXPANSION DAM-2 INCH  LIN FT     145.000      299.3103    43400.00                                              
    1  7435 REPLACE WING BARRIER          LIN FT     132.000      225.0000    29700.00                                              
    1  7436 REPLACE BRIDGE BARRIER        LIN FT    1401.000       78.5100   109992.51                                              
    1  7437 PARTIAL DEPTH REMOVAL         SQ FT      925.000       15.0000    13875.00                                              
    1  7438 RPL EXPANSION DAM-1 1/2 INCH  LIN FT      56.000      400.0000    22400.00                                              
    1  7439 REPLACE EXPANSION DAM-4 INCH  LIN FT     132.000      400.0000    52800.00                                              
    2  7440 EXPANSION JOINT ASSEMBLY      LIN FT     188.400      397.8981    74964.00                                              
    1  7441 SIGN BR ATTACHMENT BRACKET    EACH         2.000     3750.0000     7500.00                                              
    1  7442 WALKWAY MODIFICATIONS         LP SUM       1.000     3000.0000     3000.00                                              
    1  7443 INSTRUMENTATION               LP SUM       1.000     8500.0000     8500.00                                              
    1  7444 6 INCH FIBERGLASS DRAIN PIPE  LIN FT      66.000       85.0000     5610.00                                              
    1  7445 8 INCH FIBERGLASS DRAIN PIPE  LIN FT     370.000       93.5000    34595.00                                              
    1  7446 DRILLED SHAFT 72 INCH COM     LIN FT      72.000      580.0000    41760.00                                              
    1  7447 DRILLED SHAFT 72 INCH ROCK    LIN FT      36.000     1510.0000    54360.00                                              
    1  7448 CHAIN LINK FENCE ENCLOSURE    LIN FT     657.000       50.0000    32850.00                                              
    1  7500 REINFORCED CONC DECK REMOVAL  CU YD     3854.000      200.0000   770800.00                                              
    1  7501 CURB PLATE ASSEMBLY REMOVAL   LIN FT    7480.000       10.0000    74800.00                                              
    1  7502 ROADWAY STRINGER REPLACE TY 1 EACH        73.000     4000.0000   292000.00                                              
    1  7503 ROADWAY STRINGER REPLACE TY 2 EACH        55.000     4000.0000   220000.00                                              
    1  7504 ROADWAY STRINGER REPLACE TY 3 EACH       277.000     3400.0000   941800.00                                              
    1  7505 FLOORBEAM FLANGE PLATE ADD    EACH        26.000     1440.0000    37440.00                                              
    1  7506 FLOORBEAM WEB REPAIR          EACH         1.000     4310.0000     4310.00                                              
    1  7507 STRAIGHTEN/REPLACE PICKET     EACH         8.000     1000.0000     8000.00                                              
    1  7508 STRAIGHTEN PANEL              EACH         2.000     4000.0000     8000.00                                              
    1  7509 STRAIGHTEN POST               EACH         1.000     4000.0000     4000.00                                              
    1  7510 REPLACE RAILING PANEL         EACH        15.000     4000.0000    60000.00                                              
    1  7511 REPLACE VAULT RAILING POST    EACH         7.000     2400.0000    16800.00                                              
    1  7512 REPLACE INTERMEDIATE RAIL POSTEACH         1.000     3000.0000     3000.00                                              
    1  7513 REPLACE RAIL PANEL CONN PLATE EACH         4.000     1000.0000     4000.00                                              
    1  7514 REPLACE EXT SIDEWALK STRINGER EACH         1.000    20000.0000    20000.00                                              
    1  7515 REMOVE AND REPLACE RIVET      EACH       500.000       13.0000     6500.00                                              
    1  7516 REPLACE LACING BARS TY A      EACH       341.000      300.0000   102300.00                                              
    1  7517 REPLACE LACING BARS TY B      EACH        48.000      300.0000    14400.00                                              
    1  7518 REPLACE LACING BARS TY C      EACH       541.000      300.0000   162300.00                                              
    1  7519 REPLACE LACING BARS TY D      EACH        12.000      300.0000     3600.00                                              
    1  7520 REPLACE LACING BARS TY E      EACH        29.000      300.0000     8700.00                                              
    1  7521 BEAR KEEP PLATE REPLACE TY 1  EACH        12.000     4000.0000    48000.00                                              
    1  7522 BEAR KEEP PLATE REPLACE TY 2  EACH         4.000     3000.0000    12000.00                                              
    1  7523 CATWALK HANGER REPLACE TY 1   EACH       200.000      300.0000    60000.00                                              
    1  7524 CATWALK HANGER REPLACE TY 2   EACH       100.000      300.0000    30000.00                                              
    1  7525 CATWALK SUPPORT REPLACEMENT   EACH         4.000     1000.0000     4000.00                                              
    1  7526 SCUPPER AND DOWNSPOUT ASSEMBLYEACH       190.000     1300.0000   247000.00                                              
    1  7527 MECHANICAL REINFORCE COUPLER  EACH     21080.000       10.0000   210800.00                                              
    1  7528 FINGER JOINT                  LIN FT     119.000     5000.0000   595000.00                                              
    1  7529 FINGER JOINT DRAINAGE         LP SUM       1.000   115000.0000   115000.00                                              
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    1  7530 RELOCATE ACCESS LADDER        EACH         1.000     3000.0000     3000.00                                              
    1  7531 ACCESS LADDER                 EACH         1.000     3000.0000     3000.00                                              
    1  7532 BEARING PAD TY 1              EACH         4.000    70000.0000   280000.00                                              
    1  7533 BEARING PAD TY 2              EACH         2.000    70000.0000   140000.00                                              
    1  7535 J-HOOK VANE                   EACH        30.000     1700.0000    51000.00                                              
    1  7546 ABANDON SERVICE LINE          LIN FT      20.000        1.0000       20.00                                              
    1  7547 TEMP SEWAGE PUMPING           EACH         2.000     3000.0000     6000.00                                              
    1  7548 DECORATIVE POLE               EACH         3.000     7500.0000    22500.00                                              
    1  7549 CORALBERRY SHRUB              EACH       262.000       12.6000     3301.20                                              
    1  7550 GRASS SEEDLING                LB          46.000       23.3700     1075.02                                              
    1  7551 CROSS VANE                    EACH        10.000     1900.0000    19000.00                                              
    1  7552 CHANNEL LINING CL IV          TON        370.000       18.0000     6660.00                                              
    1  7562 ALUM STRUCT PLATE BOX CULVERT EACH         1.000    60597.0800    60597.08                                              
    1  7563 TRAFFIC LOOPS                 EACH         3.000     1000.0000     3000.00                                              
    1  7564 REMOVE MEDIAN                 SQYD      2113.000        5.0000    10565.00                                              
    1  7565 REM CURB TO BAR WALL TRANS    EACH         1.000      230.0000      230.00                                              
    2  7566 RELOCATE G/R END TREATMENT    EACH         4.000      817.5000     3270.00                                              
    1  7567 PLUG PEDESTRIAN UNDERPASS     EACH         2.000    15000.0000    30000.00                                              
    1  7568 CONCMED BAR BOX INLET TY12B1T EACH         8.000     2500.0000    20000.00                                              
    1  7578 ADJUST MED BAR BOX INLET      EACH         5.000      700.0000     3500.00                                              
    1  7579 CLEAN PIPE & OUTLET DITCH     EACH        23.000      400.0000     9200.00                                              
    7  7580 SLIP RAMP                     EACH         7.000     8571.4286    60000.00                                              
    1  7581 RELOCATE BARRICADE            EACH        10.000       50.0000      500.00                                              
    1  7582 CONC MED BARR TY 12C1B-50     LIN FT      25.000      250.0000     6250.00                                              
    1  7583 CONC MED BARR TY 12C1A-50     LIN FT      63.000      120.0000     7560.00                                              
    1  7584 CONC MED BARR TY 12C-50MOD    LIN FT    3953.000       70.0000   276710.00                                              
    1  7585 REMOVE & RESET LUMINAIRE      EACH         2.000      800.0000     1600.00                                              
    1  7586 REMOVE & RESET OVERHEAD SIGN  EACH         2.000     2000.0000     4000.00                                              
    1  7587 PRE-THERM 18FT LANE DROP SYMBOEACH         4.000      125.0000      500.00                                              
    1  7588 PRE-CAST BRIDGE STRUCTURE     LP SUM       1.000    68000.0000    68000.00                                              
    1  7589 TEMP BRIDGE BARRIER           LIN FT     490.000       38.2500    18742.50                                              
    1  7590 RELOC TEMP BRIDGE BARRIER     LIN FT     490.000       15.0000     7350.00                                              
    1  7591 DELINEATOR FOR BARRIER-B-W/Y  EACH        36.000       18.0000      648.00                                              
    1  7592 RELOC TEMP SIGNAL             LP SUM       1.000      940.0000      940.00                                              
    3  7595 PCCP/24-4" NON-REINF          SQYD      7005.000       40.6738   284920.00                                              
    2  7596 CONC-CLASS M PD PATCH         SQYD       123.000      224.3496    27595.00                                              
    2  7597 WATERPROOFING ASPH MIX        TON        346.000      410.2957   141962.30                                              
    1  7609 DRY LAID STONE RETAINING WALL LIN FT     587.000      300.0000   176100.00                                              
    1  7610 MODIFIED CURB AND GUTTER      LIN FT   15029.000       14.5000   217920.50                                              
    1  7611 ROCK ROADBED                  CUYD     30694.000       10.0000   306940.00                                              
    3  7612 LONG SWEEP ELLS               EACH       281.000       41.4360    11643.52                                              
    2  7613 LIGHTING FIXTURE W/POLE       EACH        51.000     2127.9506   108525.48                                              
    3  7614 STRANDED WIRE INSULATED #10   LIN FT   19800.000        0.5300    10494.00                                              
    3  7615 STRANDED WIRE INSULATED #12   LIN FT   19800.000        0.4100     8118.00                                              
    1  7616 WIRE FOR GROUND BARE COPPER #6LIN FT     100.000        0.6700       67.00                                              
    1  7617 BREAKER BOX                   EACH         2.000     1821.0000     3642.00                                              
    2  7618 BREAKERS                      EACH        14.000       29.3571      411.00                                              
    1  7619 UNDERGROUND SERVICE METER BASEEACH         2.000       36.4800       72.96                                              
    1  7620 GFCI RECEPTACLE               EACH        48.000       55.0000     2640.00                                              
    1  7621 CONDUIT JUNC BOX GFCI RECEPT  EACH        48.000      243.6000    11692.80                                              
    1  7622 METERING STRUCTURE            EACH         2.000      839.0000     1678.00                                              
    2  7623 GAS REGULATOR                 LP SUM       2.000    18250.0000    36500.00                                              
    1  7624 LEAK DETECT VALVE ARRANGEMENT EACH         1.000     1432.0000     1432.00                                              
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    1  7625 SIDEWALK RESTORATION          SQYD       100.000       24.1500     2415.00                                              
    1  7626 CONCRETE SIDEWALK 4'          LIN FT      53.000       20.0000     1060.00                                              
    1  7627 CONC SIDEWALK&BASE REMOVAL 4' SQ FT      212.000       10.0000     2120.00                                              
    1  7628 PRECAST CONC BOX SECT 8'X7'   LIN FT      42.000      500.0000    21000.00                                              
    1  7629 PERENNIAL RYE                 SQ YD       74.000        1.0600       78.44                                              
    1  7630 PARTRIDGE PEA                 SQ YD      111.000        1.2200      135.42                                              
    1  7631 CREEPING RED FESCUE           SQ YD      185.000        0.9000      166.50                                              
    1  7632 PURPLE TOP                    SQ YD      111.000        2.3000      255.30                                              
    1  7633 DEERTONGUE GRASS              SQ YD      111.000        1.1700      129.87                                              
    6  8001 STRUCTURE EXCAVATION-COMMON   CU YD     1502.900       12.1061    18194.32                                              
   33  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD     9676.600       37.0254   358280.31                                              
   77  8003 FOUNDATION PREPARATION        LP SUM      77.000    20532.5325  1581005.00                                              
    1  8016 REINF CONC SLOPE WALL-6 INCH  SQ YD      120.000       40.0000     4800.00                                              
    1  8018 RETAINING WALL                SQ FT    12857.000       40.0000   514280.00                                              
   30  8019 CYCLOPEAN STONE RIP RAP       TON      26537.200       21.7550   577317.30                                              
    6  8020 CRUSHED AGGREGATE SLOPE PROT  TON       2403.000       19.2597    46281.00                                              
   33  8033 TEST PILES                    LIN FT    4956.600       37.6310   186521.60                                              
    5  8039 PRE-DRILLING FOR PILES        LIN FT    5214.000        3.4522    17999.60                                              
    1  8041 COFFERDAM-PIER 4              LP SUM       1.000    60000.0000    60000.00                                              
   24  8046 PILES-STEEL HP12X53           LIN FT   29134.600       28.5472   831710.35                                              
    4  8050 PILES-STEEL HP14X73           LIN FT   10026.000       28.7573   288320.25                                              
    4  8051 PILES-STEEL HP14X89           LIN FT    5211.000       32.6826   170309.18                                              
    3  8067 PILES-14 INCH                 LIN FT    6898.000       35.0391   241699.50                                              
   24  8094 PILE POINTS-12 INCH           EACH       920.000       90.1470    82935.27                                              
    8  8095 PILE POINTS-14 INCH           EACH       454.000      103.1872    46847.00                                              
  125  8100 CONCRETE-CLASS A              CU YD    26463.430      337.6899  8936433.72                                              
   53  8104 CONCRETE-CLASS AA             CU YD    28573.040      430.2230 12292780.19                                              
  119  8150 STEEL REINFORCEMENT           LB     3180534.900        0.5688  1809209.71                                              
   57  8151 STEEL REINF-EPOXY COATED      LB     6813111.810        0.6442  4389228.62                                              
   12  8160 STRUCTURAL STEEL              LB     8110278.000        1.0774  8737903.00                                              
    5  8170 SHEAR CONNECTORS              LP SUM       5.000    21000.0000   105000.00                                              
    1  8232 HANDRAIL-2 RAIL ALUMINUM      LIN FT     141.900      118.0000    16744.20                                              
    1  8256 HANDRAIL-METAL                LIN FT     153.000      107.5000    16447.50                                              
    3  8257 HANDRAIL-PEDESTRIAN ALUMINUM  LIN FT     868.300      116.8989   101503.30                                              
    5  8269 ELECTRICAL CONDUIT            LP SUM       5.000    10500.0000    52500.00                                              
    2  8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       2.000    60500.0000   121000.00                                              
    2  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       2.000    85000.0000   170000.00                                              
    3  8410 LOW FLOW DIVERSION CURB       LP SUM       3.000     1200.0000     3600.00                                              
  139  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM     139.000    85627.8273 11902268.00                                              
    1  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       1.000    19000.0000    19000.00                                              
    8  8469 EXPANSION DAM-1.5 IN NEOPRENE LIN FT    1442.000      144.9843   209067.32                                              
    5  8470 EXPANSION DAM-2 INCH NEOPRENE LIN FT     588.000      117.6786    69195.00                                              
    1  8472 EXPANSION DAM-4 INCH NEOPRENE LIN FT     158.000      200.0000    31600.00                                              
    3  8500 APPROACH SLAB                 SQ YD     1109.600      138.1089   153245.60                                              
   20  8504 EPOXY SAND SLURRY             SQ YD     4485.000       19.2952    86538.75                                              
   20  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    46399.000       11.5427   535570.00                                              
   21  8526 CONC CLASS M FULL DEPTH PATCH CU YD      342.800      244.9825    83980.00                                              
   19  8534 CONCRETE OVERLAY-LATEX        CU YD     1448.600      942.4196  1365189.00                                              
    1  8535 CONC OVERLAY-LOW SLUMP        CU YD       42.200      950.0000    40090.00                                              
    2  8540 JOINT SEALING                 LIN FT   10080.000        3.3075    33340.00                                              
   23  8549 BLAST CLEANING                SQ YD    39997.000        6.0192   240749.45                                              
    7  8551 MACHINE PREP OF EXISTING SLAB SQ YD     6222.000       10.2203    63591.00                                              
    2  8632 PRECAST PC I BEAM TYPE 2      LIN FT    1320.400       88.3641   116676.00                                              
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    8  8633 PRECAST PC I BEAM TYPE 3      LIN FT   13009.100      109.8126  1428563.10                                              
    5  8634 PRECAST PC I BEAM TYPE 4      LIN FT    3947.300      152.7114   602797.65                                              
    5  8636 PRECAST PC I BEAM TYPE 5      LIN FT    5898.700      180.9555  1067402.29                                              
    1  8637 PRECAST PC I BEAM TYPE 7      LIN FT    2831.000      196.0000   554876.00                                              
    1  8639 PRECAST PC I BEAM TYPE 9      LIN FT    2125.000      200.0000   425000.00                                              
    1  8651 PRECAST PC BOX BEAM B12-48    LIN FT     138.000      134.0000    18492.00                                              
    1  8652 PRECAST PC BOX BEAM B17-48    LIN FT     187.000      162.5000    30387.50                                              
    1  8661 PRECAST PC BOX BEAM CB12-48   LIN FT     132.000      150.0000    19800.00                                              
    2  8662 PRECAST PC BOX BEAM CB17-48   LIN FT     903.000      140.6910   127044.00                                              
    1  8663 PRECAST PC BOX BEAM CB21-48   LIN FT     336.000      145.0000    48720.00                                              
    2  8664 PRECAST PC BOX BEAM CB27-48   LIN FT     832.000      148.9615   123936.00                                              
    2  8665 PRECAST PC BOX BEAM CB33-48   LIN FT    1057.500      196.9248   208248.00                                              
    1  8666 PRECAST PC BOX BEAM CB42-48   LIN FT     686.000      193.0000   132398.00                                              
    1  8667 PRECAST PC BOX BEAM SB12      LIN FT     106.000      183.0000    19398.00                                              
    3  8668 PRECAST PC BOX BEAM SB17      LIN FT     804.300      150.8842   121356.20                                              
    2  8669 PRECAST PC BOX BEAM SB21      LIN FT     814.900      148.8334   121284.30                                              
    1  8670 PRECAST PC BOX BEAM SB27      LIN FT     696.700      140.0000    97538.00                                              
    4  8671 PRECAST PC BOX BEAM SB33      LIN FT    2877.800      169.6918   488339.00                                              
    7  8672 PRECAST PC BOX BEAM SB42      LIN FT    4943.800      196.2160   970052.60                                              
    1  8711 CHAIN LINK FENCE-6 FT         LIN FT     253.000       16.0000     4048.00                                              
    1  8713 CHAIN LINK FENCE-9 FT         LIN FT     300.000       53.0000    15900.00                                              
   13  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT    1423.300       83.0415   118193.00                                              
    1  8802 GUARDRAIL-STEEL W BM-S FACE CHLIN FT      51.000       53.0000     2703.00                                              
    2  8805 GUARDRAIL-BRIDGE CASE I       LIN FT     148.000       53.2432     7880.00                                              
    1  8808 GUARDRAIL-BRIDGE CASE II      LIN FT     260.000       45.7500    11895.00                                              
    1  8811 REMOVE BRIDGE RAIL            LIN FT     260.000       14.7500     3835.00                                              
    1  8820 DRAIN PIPE-6 INCH             LIN FT     126.000       60.0000     7560.00                                              
    1  9000 CL2 ASPH SURF 0.38B PG76-22   TON       1610.000       40.5000    65205.00                                              
    1  9004 CL2 ASPH SURF 0.38D PG64-22 SLTON       1975.000       40.6600    80303.50                                              
    1  9005 ASPHALT SEAL COAT             TON          6.600      500.0000     3300.00                                              
    5  9006 CL2 ASPH SURF 0.38D PG76-22   TON      18344.000       48.5173   890001.88                                              
    1  9009 CL1 ASPH BASE 1.50D PG70-22   TON        250.000       56.5600    14140.00                                              
    5  9010 CL1 ASPH SURF 0.38D PG70-22   TON       9041.000       41.9187   378986.90                                              
    1  9015 CL2 ASPH SURF 0.50B PG64-22   TON       7030.000       45.5000   319865.00                                              
    2  9020 CL2 ASPH SURF 0.38C PG76-22   TON       1180.000       43.8200    51707.60                                              
    9  9023 JPC PAVEMENT-9 INCH/24        SQ YD    36276.600       60.0073  2176860.80                                              
    2  9024 JPC PAVEMENT-11 INCH/24       SQ YD     4273.000       93.0274   397506.00                                              
    3  9025 SAW PAVEMENT                  LIN FT    9904.700        0.9861     9766.95                                              
    1  9027 CL3 ASPH SURF 0.50A PG76-22 SLTON      11917.000       56.1100   668662.87                                              
    2  9028 GEOGRID REINFORCEMENT         SQ YD     2829.000        5.7778    16345.50                                              
    2  9037 ANCHORING TEE & BLOCK         EACH         2.000     1350.0000     2700.00                                              
    2  9038 TEE & BLOCK                   EACH         3.000      745.8900     2237.67                                              
    3  9039 HERBICIDE SPRAY OF GUARDRAIL  LIN FT 1344949.000        0.0201    27088.30                                              
    2  9040 BEND & BLOCK                  EACH        12.000      557.9800     6695.76                                              
   15  9041 REDUCER                       EACH        18.000     1928.7778    34718.00                                              
    2  9042 CONCRETE ENCASEMENT           LIN FT     180.000       93.3333    16800.00                                              
    1  9046 DI PLUG                       EACH         2.000      631.5800     1263.16                                              
    1  9052 PAVEMENT RESTORATION          LIN FT    2760.000       10.0000    27600.00                                              
    1  9062 LONG SIDE SERVICE             EACH         4.000      550.0000     2200.00                                              
    1  9063 SHORT SIDE SERVICE            EACH        15.000      300.0000     4500.00                                              
    2  9070 REM & RESET PERF PIPE HEADWALLEACH        13.000      488.4615     6350.00                                              
    2  9071 CONC MED BARR TY 12C-50       LIN FT   13263.000       67.1389   890462.65                                              
   23  9072 MILLED RUMBLE STRIPS          LIN FT 1654427.000        0.2032   336139.74                                              
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    1  9073 CLEANOUT                      EACH         2.000       45.0000       90.00                                              
    1  9076 TRIMMING                      LIN FT  290664.000        0.0800    23253.12                                              
    1  9078 MOWING BEHIND GUARDRAIL       LIN FT  145332.000        0.0900    13079.88                                              
    1  9082 TEE-6 INCH                    EACH         1.000      300.0000      300.00                                              
    3  9091 GUARDRAIL-STEEL W BM-SF (CR)  LIN FT    4950.000       10.0705    49848.75                                              
    1  9094 RED OAK                       EACH        90.000      453.5000    40815.00                                              
    2  9095 RED MAPLE                     EACH        10.000      235.5020     2355.02                                              
    4  9102 WHITE ASH                     EACH       133.000       42.0165     5588.20                                              
    1  9103 KENTUCKY COFFEE TREE          EACH         3.000      195.0000      585.00                                              
    1  9118 TREE REMOVAL                  EACH        31.000      750.0000    23250.00                                              
    1  9122 RECONSTRUCT CURB BOX INLET    EACH        22.000     1875.0000    41250.00                                              
    3  9124 JPC PAVEMENT-10 INCH/24       SQ YD     6200.000       82.3129   510340.00                                              
    2  9125 LEVELING & WEDGING PG76-22    TON       1830.000       53.3730    97672.50                                              
    4  9127 WOOD POST                     EACH         4.000      136.3775      545.51                                              
    1  9133 SILKY DOGWOOD                 EACH       131.000       12.6000     1650.60                                              
    2  9139 ELIMINATE TRANSVERSE JOINT    LIN FT     320.500       86.7395    27800.00                                              
    1  9146 INSTALL CONC BARR WALL TY 9T  LIN FT    1200.000       22.5000    27000.00                                              
    1  9148 PAVEMENT MARKING REMOVAL      SQ FT     3000.000        1.2000     3600.00                                              
    1  9149 INSTALL MASTER CONTROLLER     EACH         1.000     1050.0000     1050.00                                              
    2  9150 INSTALL COORDINATING UNIT     EACH         6.000      991.6667     5950.00                                              
    1  9154 FLOORBEAM REPAIR              EACH         6.000     1800.0000    10800.00                                              
    1  9162 MEDIAN RECONSTRUCTION         SQ YD     4760.000       24.0000   114240.00                                              
    2  9163 CL2 ASPH SURF 0.38A PG70-22   TON       4180.000       48.7818   203908.00                                              
    1  9166 DROP BOX INLET TYPE 1 (MOD)   EACH         2.000     3360.0000     6720.00                                              
    1  9167 PAVE MRKG-THERM ISLAND-12 INCHLIN FT    9000.000        1.5000    13500.00                                              
    1  9170 LEVELING & WEDGING PG70-22    TON         94.000       87.5000     8225.00                                              
    1  9171 PREFORMED QUADRAPOLE LOOPS    LIN FT     608.000       35.0000    21280.00                                              
    1  9174 RECONSTRUCT DROP BOX INLET    EACH         8.000     2350.0000    18800.00                                              
    2  9175 OPEN GRADED DRAINAGE LAYER-MODTON      22000.000       47.0203  1034446.00                                              
    1  9179 REM ASPHALT WEDGE CURB        LIN FT     100.000        0.5000       50.00                                              
    5  9180 PAVE MRKG-HANDICAP SYMBOL     EACH        26.000       58.4808     1520.50                                              
    1  9184 COAL TAR EMULS PAVE SEAL      SQ YD     7375.000        1.3000     9587.50                                              
    3  9197 SYCAMORE                      EACH       116.000       28.9069     3353.20                                              
    4  9199 BLACK WALNUT                  EACH       131.000       40.0382     5245.00                                              
    1  9202 SANDBAR WILLOW                EACH       107.000       17.9000     1915.30                                              
    2  9207 CHINQUAPIN OAK                EACH        14.000      252.8571     3540.00                                              
    2  9208 HACKBERRY                     EACH       141.000       30.3234     4275.60                                              
    1  9215 TRANSVERSE DRAIN              LIN FT     104.000       20.0000     2080.00                                              
    1  9216 REM RAISED ISLAND             SQ YD       20.000       25.0000      500.00                                              
    1  9217 OBJECT MARKER TYPE 3          EACH         8.000       95.0000      760.00                                              
    1  9218 EMBANKMENT BENCHING           CU YD     1705.000       10.0000    17050.00                                              
    2  9219 REM ASBESTOS CEMENT WATERLINE LIN FT    2872.000       12.2437    35164.00                                              
    2  9220 SERVICE CONNECTION            EACH        74.000      398.1081    29460.00                                              
    1  9221 FORCE MAIN CONNECTION         EACH         1.000     1500.0000     1500.00                                              
    2  9246 BORE & JACK                   LIN FT     183.000      570.4918   104400.00                                              
    1  9252 RELOCATE ROCK WALL            LIN FT      60.000       80.0000     4800.00                                              
    1  9253 SERICEA LESPEDEZA             SQ YD      472.000        1.0000      472.00                                              
    2  9254 CONNECT TO EXISTING LINE      EACH         3.000      716.6667     2150.00                                              
    1  9273 ASPHALT PAVEMENT REINFORCEMENTSQ YD    11457.000        8.4500    96811.65                                              
    2  9274 CL2 ASPH BINDER 0.50D PG76-22 TON       8510.000       36.3925   309700.55                                              
    1  9276 TEMP SILT DITCH               LIN FT     200.000        5.3000     1060.00                                              
   12  9277 SILT CHECK TY 2 MOD           EACH       146.000      228.0137    33290.00                                              
    9  9278 CLEAN SILT CHECK TY 2 MOD     EACH       188.000       53.6968    10095.00                                              
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    1  9280 ROADWAY CROSS SECTION         EACH         6.000      250.0000     1500.00                                              
    1  9289 CONCRETE ENCASEMENT           CU YD       13.000      200.0000     2600.00                                              
    1  9291 STREAM CROSSING               EACH         1.000     1000.0000     1000.00                                              
    1  9298 INSTALL VALVE                 EACH         1.000      450.0000      450.00                                              
    1  9302 PAVEMENT RESTORATION          SQ YD      500.000       29.5000    14750.00                                              
    2  9303 GUARDRAIL END TREAT TY 7 (CR) EACH         4.000      700.0000     2800.00                                              
    1  9304 GUARDRAIL TERM SECT #1 (CR)   EACH         8.000       50.0000      400.00                                              
    2  9305 CON SPAN BRIDGE SYSTEM        LIN FT     114.000     1470.1763   167600.10                                              
    1  9308 REM ASPHALT MEDIAN            SQ YD      272.000       25.0000     6800.00                                              
    5  9309 SAW-CLEAN-RESEAL RANDOM CRACKSLIN FT    7032.000        3.4683    24389.20                                              
    1  9310 ALUM STRUCT PLATE BOX CULVERT LIN FT      63.000      835.0000    52605.00                                              
    1  9311 METAL HALIDE LUMINAIRE        EACH         3.000     1000.0000     3000.00                                              
    5  9318 REPLACE GRATE                 EACH       179.000      606.2011   108510.00                                              
    2  9320 ABANDON PIPE                  LIN FT     530.000        1.0000      530.00                                              
    1  9322 CLEAN CULVERT                 LP SUM       1.000        1.0000        1.00                                              
    1  9327 REM CONCRETE BARRIER WALL     LIN FT    1465.000       22.0000    32230.00                                              
    1  9330 CL2 ASPH SURF 0.50D PG64-22   TON       6255.000       39.6000   247698.00                                              
    1  9331 INSTALL TEMP VIDEO CAMERA     EACH         3.000     3000.0000     9000.00                                              
    2  9335 CONNECT TO EXISTING MANHOLE   EACH         2.000      655.0000     1310.00                                              
    3  9336 PLUG SANITARY SEWER AT MANHOLEEACH         8.000      131.2500     1050.00                                              
    1  9337 CRUSHED STONE BACKFILL        LIN FT    2760.000        4.6700    12889.20                                              
    2  9339 CL2 ASPH BASE 1.00D PG76-22   TON      18069.000       42.1602   761792.04                                              
    5  9342 JOINT ADHESIVE                LIN FT  160065.000        0.8470   135577.05                                              
    1  9343 REGRADE MEDIAN                LIN FT   26809.000        8.2500   221174.25                                              
    1  9371 DAWN REDWOOD                  EACH         5.000      195.0000      975.00                                              
    1  9374 SWAMP WHITE OAK               EACH        15.000      330.0000     4950.00                                              
    4  9376 BUR OAK                       EACH       133.000       45.9549     6112.00                                              
    1  9387 CURB & GUTTER                 LIN FT     974.200       25.0000    24355.00                                              
    1  9388 CL1 ASPH SURF 0.50D PG64-22   TON         40.000       42.0200     1680.80                                              
    1  9389 BLOW-OFF ASSEMBLY             EACH         1.000     1500.0000     1500.00                                              
    2  9392 BUTTERFLY VALVE               EACH         3.000     4750.0000    14250.00                                              
    3  9396 ABANDON MANHOLE               EACH         9.000      591.1111     5320.00                                              
    2  9399 4 INCH PCC PAVEMENT/24        SQ YD     2210.000       36.3620    80360.00                                              
    1  9405 GAS UTILITY COORDINATION      LP SUM       1.000     7500.0000     7500.00                                              
    1  9408 SHOULDER FAILURE REPAIR       SQ YD      227.000       85.0000    19295.00                                              
    1  9411 SERVICE TUBING-1 INCH         LIN FT    1000.000        6.3200     6320.00                                              
    8  9413 CUT & CAP                     EACH        25.000      470.0000    11750.00                                              
    1  9419 CRUSHED AGG #9                TON        205.000       17.0000     3485.00                                              
    5  9423 MEDIAN CROSSOVER              EACH         8.000     7000.0000    56000.00                                              
    1  9464 WHITE OAK                     EACH         2.000      195.0000      390.00                                              
    5  9485 JUNCTION BOX TYPE A           EACH        32.000      490.6250    15700.00                                              
    5  9486 JUNCTION BOX TYPE C           EACH        19.000      805.2632    15300.00                                              
    1  9496 CONNECT TO 12 INCH            EACH         1.000     2800.0000     2800.00                                              
    1  9504 CONC MEDIAN BARRIER           LIN FT    1465.000       66.0000    96690.00                                              
    1  9515 TAPPING SLEEVE AND VALVE      EACH         3.000     2210.5300     6631.59                                              
    8  9519 BRIDGE OVERLAY APPR PAVEMENT  SQ YD     5357.700       15.1241    81030.60                                              
    2  9525 BALL VALVE                    EACH        29.000      903.4483    26200.00                                              
    1  9530 MONITORING                    EACH         5.000      500.0000     2500.00                                              
   79  9532 SITE PREPARATION              LP SUM      79.000     8761.1646   692132.00                                              
    3  9533 GREEN ASH                     EACH       248.000       29.6492     7353.00                                              
    1  9534 SHUMARD OAK                   EACH         1.000      330.0000      330.00                                              
    1  9543 VIRGINIA WILD RYE             LB         148.000       17.3500     2567.80                                              
    1  9553 REMOVE SHOULDER               SQ YD     1333.000       10.0000    13330.00                                              
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    2  9559 SUGAR MAPLE                   EACH         5.000      249.0000     1245.00                                              
    1  9571 BLACK GUM                     EACH         4.000      195.0000      780.00                                              
    1  9582 STEEL ENCASEMENT PIPE-15 INCH LIN FT      72.000       85.0000     6120.00                                              
    1  9591 CONC MED BARR TY 14C-50       LIN FT   15379.000       58.9500   906592.05                                              
    1  9594 CONC MED BAR BOX IN TY12A2-50 EACH         2.000     3800.0000     7600.00                                              
    2  9595 CONC MED BAR BOX IN TY12B2-50 EACH        13.000     3400.0000    44200.00                                              
    3  9596 CONC MED BAR BOX IN TY12B1-50 EACH         6.000     4183.3333    25100.00                                              
    1  9598 REMOVE & RESET LUMINAIRE      EACH         8.000     4000.0000    32000.00                                              
    6  9600 STAINLESS STEEL CABLE         LIN FT    7138.000        2.3405    16706.50                                              
    7  9601 CONCRETE A-JACK UNIT          EACH     11419.000       25.4356   290449.00                                              
    1  9607 RELOCATE TUBULAR MARKERS      EACH       200.000        8.8000     1760.00                                              
    1  9609 REMOVE RAISED MEDIAN          LIN FT    5280.000        8.2500    43560.00                                              
    1  9610 REM & RESET CRASH CUSH TY IX  EACH         4.000     2100.0000     8400.00                                              
    2  9615 MODIFIED BOX                  EACH         7.000      600.0000     4200.00                                              
    3  9616 TEMPORARY DITCH               LIN FT    3852.000        2.6015    10021.00                                              
    9  9618 INSTALL SIGNAL                EACH       116.000      253.8390    29445.32                                              
    3  9619 INSTALL PEDESTRIAN HEAD-LED   EACH        24.000      145.0000     3480.00                                              
    1  9621 NATIVE GRASS MIX              SQ YD      383.000        0.6000      229.80                                              
    1  9622 INSTALL GAS MAIN              LIN FT     210.000       30.0000     6300.00                                              
    2  9623 INSTALL SERVICE               EACH        16.000      456.2500     7300.00                                              
    4  9625 REM & RESET SIGN              EACH       185.000      179.3622    33182.00                                              
    1  9631 CONC MED BAR BOX IN TY 14A1-50EACH         1.000     4500.0000     4500.00                                              
    1  9638 REMOVE FLUME                  EACH         1.000      415.3900      415.39                                              
    1  9640 MAINTAIN LIGHTING             LP SUM       1.000    15000.0000    15000.00                                              
    1  9643 TEMPORARY RAMP                LP SUM       1.000     1500.0000     1500.00                                              
    1  9648 TELEPHONE CABLE               LIN FT    1100.000        1.7000     1870.00                                              
    1  9652 WINCH LOWERING TOOL           EACH         1.000     3250.0000     3250.00                                              
    1  9653 CAMERA INTERFACE BOX          EACH         2.000     1450.0000     2900.00                                              
    1  9654 CCTV ASSEMBLY                 EACH         2.000     5170.0000    10340.00                                              
    1  9655 CCTV KEYBOARD CONTROLLER      EACH         1.000     1400.0000     1400.00                                              
    1  9656 VIDEO TRANSMISSION SYSTEM     EACH         2.000    13000.0000    26000.00                                              
    1  9657 CCTV CONTROL CABLE (1000FT)   EACH         1.000     3980.0000     3980.00                                              
    1  9658 RWIS TOWER                    EACH         1.000     4000.0000     4000.00                                              
    1  9659 RWIS EQUIPMENT                EACH         1.000    19235.0000    19235.00                                              
    1  9662 DYNAMIC MESSAGE SIGN 3X24     EACH         2.000   104800.0000   209600.00                                              
    1  9679 CRASH CUSHION TY VII          EACH         2.000    26012.0000    52024.00                                              
    1  9683 REM & REPLACE MED BARR        EACH         2.000    24000.0000    48000.00                                              
    1  9684 POLE 50FT W/LOWERING DEVICE   EACH         2.000    16000.0000    32000.00                                              
    1  9685 ENCLOSURE MODEL 334           EACH         2.000     3315.0000     6630.00                                              
    1  9686 PHONE LINE SHARING DEVICE     EACH         1.000      571.0000      571.00                                              
    2  9691 SHELLBARK HICKORY             EACH       100.000       14.4240     1442.40                                              
    3  9694 TEMP RELOCATION OF SIGNAL HEADEACH        11.000      477.2727     5250.00                                              
    1  9703 REM & RELOCATE SIGN           EACH         6.000      400.0000     2400.00                                              
    1  9705 REM & REPLACE WATER MAIN      LIN FT     865.000       16.0000    13840.00                                              
    1  9706 OSS 100FT GALV STEEL (VMS)    EACH         2.000    68300.0000   136600.00                                              
    1  9727 PLASTIC GAS MAIN-4 INCH       LIN FT    1230.000       32.0000    39360.00                                              
    1  9746 BLACK CHERRY TREE             EACH       197.000       12.6000     2482.20                                              
    1  9749 TEMP DAM & PUMP               LP SUM       1.000     5000.0000     5000.00                                              
    1  9752 ENERGY DISSIPATING POOL       EACH         1.000     1000.0000     1000.00                                              
    2  9753 LIVE STAKES                   EACH     13300.000        5.0872    67660.00                                              
    1  9758 ELDERBERRY                    EACH       262.000       12.6000     3301.20                                              
    2  9762 HERB SPRAY BEHIND GUARDRAIL   LIN FT 1182555.000        0.0201    23769.35                                              
    2  9763 GAS MAIN-3 INCH               LIN FT    3274.000       17.4911    57266.00                                              
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    2  9764 GAS SERVICE-3/4 INCH          LIN FT     650.000       20.6346    13412.50                                              
    1  9765 3"PLASTIC IN 6"STL CASING,B&J LIN FT      50.000       75.0000     3750.00                                              
    1  9766 BORE 3" PLASTIC MAIN UCASED   LIN FT     400.000       22.7500     9100.00                                              
    1  9767 BORE3/4"PLAST SERV LINE UNCASELIN FT     325.000       19.5000     6337.50                                              
    1  9768 TIE IN TO MAIN                EACH         6.000     1400.0000     8400.00                                              
    1  9769 PRESSURE TEST                 EACH         1.000     1000.0000     1000.00                                              
    1  9770 TEE 10" X 10" X 6"            EACH         3.000      265.0000      795.00                                              
    1  9771 PVC/CI TRANSITION FITTING     EACH         2.000      265.0000      530.00                                              
    1  9773 THRUST BLOCK                  EACH         1.000      135.0000      135.00                                              
    1  9775 GAS VENT PIPES                EACH         8.000      450.0000     3600.00                                              
    1  9776 SLAB REPAIR                   SQ YD      800.000       75.0000    60000.00                                              
    1  9777 JOINT REPAIR                  SQ YD      100.000      150.0000    15000.00                                              
    1  9785 PVC TEE                       EACH         1.000       15.0000       15.00                                              
    4  9786 DI TEE                        EACH         5.000     2332.0000    11660.00                                              
    2  9788 CL1 ASPH SURF 0.38D PG76-22   TON       5938.000       45.3377   269215.46                                              
    1  9789 STEEL STRINGER END REPAIR     EACH        15.000     2300.0000    34500.00                                              
    4  9792 REMOVE CRASH CUSHION          EACH        40.000      280.0000    11200.00                                              
    1  9793 ADVANCED WARNING SIGN         SQ FT      152.000       30.0000     4560.00                                              
    2  9794 CLEAN CULVERT                 EACH        21.000     2571.4286    54000.00                                              
    1  9795 PNUEMATIC BACKSTOWING         TON        500.000       47.0000    23500.00                                              
    1  9796 REMOVE CONCRETE ENTRANCE      SQ YD      835.000       15.0000    12525.00                                              
    1  9798 REMOVE UNDERDRAIN             LIN FT     700.000        1.0000      700.00                                              
    4  9800 INSTALL LED SIGNAL            EACH        20.000      160.0000     3200.00                                              
    1  9801 REMOVE ISLAND                 LP SUM       1.000      450.0000      450.00                                              
    2  9802 REMOVE DEBRIS                 LP SUM       2.000     3375.0000     6750.00                                              
    1  9803 CLEAN DRAINAGE STRUCTURE      EACH         4.000      100.0000      400.00                                              
    1  9804 ADJUST DROP BOX INLET         EACH         4.000      525.0000     2100.00                                              
    1  9805 REPAIR HANDRAIL               SQ YD      168.760       35.0000     5906.60                                              
    1  9806 CONCRETE CURB REPLACEMENT     LIN FT     492.000       50.0000    24600.00                                              
    1  9807 RETAINING GLAND               EACH        21.000       40.0000      840.00                                              
    1  9808 CAP                           EACH         2.000      105.0000      210.00                                              
    3  9809 SLEEVE                        EACH         4.000     1213.7500     4855.00                                              
    1  9810 MANHOLE BARREL EXTENSION      VER FT       9.200      145.0000     1334.00                                              
    1  9811 ABANDON SAN SEWER & MANHOLE   LP SUM       1.000      800.0000      800.00                                              
    1  9812 MONUMENT                      EACH         1.000      500.0000      500.00                                              
    1  9813 INSTALL LINE STOPPER          EACH         2.000     1200.0000     2400.00                                              
    1  9814 INSTALL BEND                  EACH         4.000      400.0000     1600.00                                              
    1  9815 INSTALL TEE                   EACH         1.000      350.0000      350.00                                              
    1  9816 INSTALL CAP                   EACH         3.000      150.0000      450.00                                              
    1  9817 RELOCATE TUBULAR MARKER       EACH        75.000        9.0000      675.00                                              
    4  9818 RECONSTRUCT MEDIAN            LIN FT  145058.000       10.7111  1553728.51                                              
    1  9819 PAVE STRPG-POLYUREA PAINT-4" YLIN FT    4300.000        4.2500    18275.00                                              
    1  9821 CONC MED BAR BOX IN TY 14A2-50EACH         2.000     4000.0000     8000.00                                              
    9  9822 MILLED CENTERLINE RUMBLE STRIPLIN FT  162573.000        0.5547    90183.20                                              
    1  9823 CONC MED BAR BOX IN TY 14B2-50EACH        16.000     4500.0000    72000.00                                              
    1  9824 CONC MED BAR BOX IN TY 14B1-50EACH         9.000     4775.0000    42975.00                                              
    1  9828 PLINTH GUARDRAIL              LIN FT      50.000       23.0000     1150.00                                              
    1  9829 PREFORMED LOOPS               LIN FT     198.000       12.0000     2376.00                                              
    1  9831 SAN SEWER CLEANOUT-2 WAY      EACH         2.000      350.0000      700.00                                              
    1  9832 BORE & JACK CULVERT PIPE      LIN FT     328.000      785.0000   257480.00                                              
    1  9833 CONC MED BARR TYPE 9C2        LIN FT      75.000       65.0000     4875.00                                              
    1  9834 JOINT SEALING                 LP SUM       1.000    53000.0000    53000.00                                              
    1  9835 JOINT REPLACEMENT             LP SUM       1.000    80000.0000    80000.00                                              
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    1  9836 CONC MED BARR TY 14C1-50      LIN FT     142.000      343.6000    48791.20                                              
    1  9837 CONC MED BARR TY 12C2-50      LIN FT     180.000      158.8000    28584.00                                              
    1  9838 CONC MED BARR TY 14C-50 MOD   LIN FT     142.000       65.3000     9272.60                                              
    1  9839 CONC MED BAR BOX IN TY14B2T-50EACH         2.000     3470.0000     6940.00                                              
    1  9840 CONC MED BAR BOX IN BOT PH-MODEACH         2.000     1400.0000     2800.00                                              
    3  9841 SAWCUT                        LIN FT   56608.000        1.0332    58489.55                                              
    1  9842 CIMMARON GREEN ASH            EACH        88.000      438.4000    38579.20                                              
    1  9843 CL1 ASPH BASE 1.50D PG76-22   TON        525.000       56.5000    29662.50                                              
    1  9844 CRUSHED AGGREGATE SIZE NO 610 TON        250.000       25.0000     6250.00                                              
    2  9847 SHOULDER MILLING              SQ YD   128983.000        1.5579   200938.96                                              
    5  9848 PAVE STRPG-HD21 PAINT-6 INCH  LIN FT  639028.000        0.2192   140083.06                                              
    3  9849 REMOVE TRAFFIC ISLAND         SQ YD     3268.000       37.5104   122584.00                                              
    2  9850 REFLECT CRACK RELIEF INTERLAY TON      14370.000       94.3747  1356164.60                                              
    1  9851 CL3 ASPH SURF 0.38A PG76-22   TON      10525.000       36.5000   384162.50                                              
    1  9852 RUBBLEIZED PAVED DITCH        LIN FT     175.000       10.0000     1750.00                                              
    1  9853 REPLACE TEE W/STRAIGHT 16" DIPEACH         1.000     3200.0000     3200.00                                              
    1  9854 TEST HOLES                    EACH         2.000      200.0000      400.00                                              
    2  9855 PCC MILLING & TEXTURING       TON        100.000       61.5000     6150.00                                              
    2  9856 SAW-CLEAN-RESEAL JOINTS       LIN FT    9395.000        3.6916    34682.50                                              
    3  9857 GROUT                         CU YD       93.500      510.4278    47725.00                                              
    1  9858 CABLE-NO. 8/2C DUCTED         LIN FT    2140.000        2.1000     4494.00                                              
    1  9859 CABLE-NO. 10/1C DUCTED        LIN FT    2140.000        1.0500     2247.00                                              
    1  9860 CL2 ASPH BIND 0.38D PG70-22   TON       1700.000       44.7000    75990.00                                              
    2  9861 REMOVE CANOPY                 EACH        10.000     8538.4000    85384.00                                              
    2  9862 REMOVE TOLL BOOTH             EACH        23.000     2162.5652    49739.00                                              
    1  9863 MEDIAN GRADING                LP SUM       1.000     2500.0000     2500.00                                              
    1  9864 RESHAPE SHOULDER              LP SUM       1.000     1750.0000     1750.00                                              
    1  9865 REMOVE SIGN                   EACH        21.000      125.0000     2625.00                                              
    1  9866 BALL VALVE                    EACH         2.000      200.0000      400.00                                              
    1  9867 REMOVE TRAFFIC CONTROL TREADLEEACH        16.000     1000.0000    16000.00                                              
    1  9868 REMOVE CROSSOVER              EACH         2.000     2000.0000     4000.00                                              
    1  9869 REMOVE CONCRETE SIGN BASE     LP SUM       1.000       50.0000       50.00                                              
    1  9870 PAVE STRPG-HD21 PAINT-12 INCH LIN FT    2955.000        0.5000     1477.50                                              
   16  9877 FLOW DIRECTING STRUCTURE      LIN FT    2395.000       71.0054   170058.00                                              
   15  9878 DEBRIS RACK/DRIFT REMOVAL     CU YD     9497.500       34.3191   325946.00                                              
    7  9879 DEBRIS FREE INSTALLATION      EACH        32.000    20396.9375   652702.00                                              
    1  9880 EROSION CONTROL PLANTING      SQ YD     4500.000        0.4700     2115.00                                              
    2  9881 TURF REINFORCING MAT          SQ YD      543.000        7.1232     3867.90                                              
    1  9882 FURROW FILLING                LIN FT    7400.000        4.9600    36704.00                                              
    1  9883 DRAIN TILE PLUGGING           LIN FT     100.000        6.0000      600.00                                              
    1  9884 WETLAND GROUND PREPARATION    ACRE        60.000      260.0000    15600.00                                              
    1  9885 SURVEY CONTROL POINT          EACH         5.000      625.0000     3125.00                                              
    2  9886 REMOVE BRIDGE SLAB DECK       LP SUM       2.000    31350.0000    62700.00                                              
    6  9887 STEEL DOWELS                  EACH       368.000       45.6658    16805.00                                              
    1  9888 CRABAPPLE                     EACH         6.000      195.0000     1170.00                                              
    1  9889 KOUSA DOGWOOD                 EACH         4.000      195.0000      780.00                                              
    1  9890 MODULAR GLARE SCREEN          LIN FT    2168.000       17.8500    38698.80                                              
    1  9891 PAVE MRKG-THERMO NOSE CONE    SQ YD      344.000        1.0000      344.00                                              
    1  9892 RELOCATE SIGN                 EACH        24.000      125.8100     3019.44                                              
    1  9893 TEMPORARY SIGNAL              EACH         2.000     9000.0000    18000.00                                              
    1  9894 GUARDRAIL END TREAT TY 4A (CR)EACH         6.000     1500.0000     9000.00                                              
    1  9895 RELOCATE TEMP TRAFFIC SIGNAL  EACH         2.000      250.0000      500.00                                              
    1  9896 TEMP TREE PROTECTION FENCE    LIN FT    1700.000        3.1500     5355.00                                              
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    1  9897 TURF REINFORCING MAT          SQ YD      113.500       14.0000     1589.00                                              
    2  9898 AMERICAN SYCAMORE             EACH        22.000      170.4545     3750.00                                              
    1  9899 WILLOW PLANTINGS              EACH        72.000      135.0000     9720.00                                              
    5  9900 HOTTAP                        EACH        19.000     2398.9474    45580.00                                              
    1  9901 GALV BRIDGE PLANK 6"X2"-7 GA  LIN FT    7980.000       27.5000   219450.00                                              
    1  9903 RESEAL EXPANSION JOINTS       LIN FT      80.000       80.0000     6400.00                                              
    1  9904 BARRIER CURB-MODIFIED         LIN FT      60.000      100.0000     6000.00                                              
    1  9905 BARRIER WALL REPAIR           LIN FT     134.000      116.0000    15544.00                                              
    1  9906 JPC PAVEMENT-12 INCH/24       SQ YD     1256.000       98.0000   123088.00                                              
    1  9907 JPC PAVEMENT-13 INCH/24       SQ YD      557.000      105.0000    58485.00                                              
    1  9908 DITCH EMBANKMENT              CU YD    12097.000       14.7500   178430.75                                              
    1  9909 DI BALL & SOCKET              LIN FT     550.000       68.4200    37631.00                                              
    1  9910 BORE & JACK-12 INCH           LIN FT      50.000      157.8900     7894.50                                              
    1  9911 SHEET PILING                  SQ FT      230.000       30.0000     6900.00                                              
    1  9913 EXPLORATION                   HOUR        10.000      154.5000     1545.00                                              
    1  9919 CONCRETE-CLASS A MODIFIED     CU YD       29.000      525.0000    15225.00                                              
    2  9920 PIER EXCAVATION SLUDGE POND   LP SUM       2.000     5000.0000    10000.00                                              
    1  9921 STEEL GRATE                   LIN FT     672.000       42.5000    28560.00                                              
    1  9927 INSTALL PAVE MARK LENSES      EACH       415.000        4.9500     2054.25                                              
    2  9928 ALUM STRUCT PLATE PIPE ARCH   LIN FT      68.000      678.8235    46160.00                                              
    1  9929 STEEL STRUCT PLATE PIPE ARCH  LIN FT      40.000      400.0000    16000.00                                              
    1  9930 RESHAPE MEDIAN                LIN FT   31712.000        4.2000   133190.40                                              
    1  9933 ADJUST MEDIAN BOX             EACH        42.000     2000.0000    84000.00                                              
    1  9935 EXPAN JOINT REPLACE-5 INCH    LIN FT     220.000      375.0000    82500.00                                              
    1  9936 PAVEMENT REPAIRS              SQ YD     2938.000       54.0000   158652.00                                              
    1  9937 PAVE MRKG-PAINT X-WALK        LIN FT     212.000        1.2500      265.00                                              
    1  9938 PAVE MRKG-PAINT LETTERS       EACH       114.000        2.7500      313.50                                              
    1  9939 PAVE MRKG-PAINT ARROWS        EACH        31.000       50.0000     1550.00                                              
    2  9940 GAS VALVE                     EACH        10.000      346.0000     3460.00                                              
    1  9941 HANDRAIL TYPE S-1             LIN FT     508.100      107.5000    54620.75                                              
    1  9942 HANDRAIL TYPE S-3             LIN FT      93.700      127.0000    11899.90                                              
    1  9943 TEST AND RELIGHT SERVICE      EACH         3.000      350.0000     1050.00                                              
    1  9944 PLASTIC GAS MAIN-8 INCH       LIN FT      10.000       35.0000      350.00                                              
    1  9945 GAS MAIN-12 INCH              LIN FT     620.000       57.0000    35340.00                                              
    2  9946 DUCTILE IRON PIPE-20 INCH     LIN FT    1961.000      144.7894   283932.00                                              
    1  9947 MEG A LUG-20 INCH             EACH         2.000      850.0000     1700.00                                              
    2  9948 POLY WRAP                     LIN FT     865.000        0.7500      648.75                                              
    1  9949 BEND 90 DEG 20 INCH           EACH         1.000     2000.0000     2000.00                                              
    1  9950 BEND 45 DEG 20 INCH           EACH         6.000     1750.0000    10500.00                                              
    1  9951 BEND 22.5 DEG 20 INCH         EACH         5.000     1750.0000     8750.00                                              
    1  9952 BEND 11.25 DEG 20 INCH        EACH         4.000     1750.0000     7000.00                                              
    1  9954 EDGE KEY-MODIFIED             LIN FT      88.000       34.0000     2992.00                                              
    1  9955 FLUME-MODIFIED                EACH         2.000     3400.0000     6800.00                                              
    1  9956 CORE DRILL MANHOLE            EACH         1.000      616.5000      616.50                                              
    1  9957 G/RAIL CON TO BR END TY D-CR  EACH         4.000     1000.0000     4000.00                                              
    1  9963 PAVED DITCH-SPECIAL           CU YD       10.000      550.0000     5500.00                                              
    1  9964 PORTABLE TRAFFIC SIGNAL       EACH         2.000     9800.0000    19600.00                                              
    1  9965 TEMPORARY EARTH PAD           CU YD     6844.000        5.0000    34220.00                                              
    2  9966 SLOTTED DRAIN PIPE-1 1/2 INCH LIN FT    6605.000       15.8562   104730.00                                              
    1  9967 NON-SLOTTED DRAIN PIPE-1 1/2INLIN FT     208.000        1.5000      312.00                                              
    1  9968 BASE STABILIZATION            SQ YD      515.000       15.0000     7725.00                                              
    1  9969 PAVE MRKG-PARKING LOT SYMBOL  EACH         5.000       31.5000      157.50                                              
    1  9970 MASONRY WALL                  SQ FT      250.000       33.3500     8337.50                                              
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    3  9979 CAP, PLUG & ABANDON           EACH        26.000      565.3846    14700.00                                              
    1  9980 CRUSHED AGGREGATE SIZE NO 4   TON         25.000       27.0000      675.00                                              
    1  9981 DRY-MIX SHOTCRETE             CU YD        9.000     6050.0000    54450.00                                              
    1  9982 REPAIR CONCRETE HANDRAIL      LIN FT      50.000      200.0000    10000.00                                              
    1  9983 SLIP LINING PIPE              LIN FT     127.000       95.0000    12065.00                                              
    1  9985 RESET BEARING SHOE            EACH         1.000     7500.0000     7500.00                                              
    8  9987 HEAT STRAIGHTENING            LP SUM       8.000    21125.0000   169000.00                                              
    4  9988 LINE STOP                     EACH        14.000     2507.1429    35100.00                                              
    1  9989 METER SERVICE W/PIT           EACH        15.000      690.0000    10350.00                                              
    1  9990 PAVE MRKG-PAINT WORD          EACH         9.000       75.0000      675.00                                              
    1  9991 PAVE MRKG-PAINT SYMBOL        EACH         5.000       65.0000      325.00                                              
    1  9992 REMOVE LIGHT POLE             EACH         6.000      985.3000     5911.80                                              
    1  9993 REMOVE BOULDER                LP SUM       1.000     1000.0000     1000.00                                              
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   14 M   1 D G A BASE                    M TON   679899.900       14.9162 10141537.28                                              
    9 M   3 CRUSHED STONE BASE            M TON   368839.900       14.7816  5452035.49                                              
    1 M   8 CEMENT STABILIZED ROADBED     SQ M    156466.000        1.6500   258168.90                                              
    6 M  13 LIME STABILIZED ROADBED       SQ M    504623.000        1.8085   912623.32                                              
    6 M  14 LIME                          M TON     9845.000       91.7508   903286.76                                              
    3 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON    35987.000       35.1288  1264181.02                                              
   12 M  20 TRAFFIC BOUND BASE            M TON    27242.400       14.1059   384277.98                                              
    2 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M      4396.000       26.5753   116825.20                                              
    1 M  22 PCC PAVEMENT DRAINAGE BLANKET M TON     4718.000       27.5000   129745.00                                              
    2 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON       66.400       16.1798     1074.34                                              
    2 M  72 CRUSHED LIMESTONE SIZE NO 57  M TON       85.850       16.7499     1437.98                                              
    9 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON    15248.000       13.5367   206408.00                                              
    1 M  80 CRUSHED AGGREGATE SIZE NO 23  MTON      1254.000       15.8300    19850.82                                              
   15 M 100 ASPHALT SEAL AGGREGATE        M TON     4427.800       52.6271   233022.36                                              
    6 M 190 LEVELING & WEDGING PG64-22    M TON    15628.000       47.7530   746283.55                                              
    1 M 208 CL4 ASPH BASE 37.5D PG64-22   M TON    17726.000       49.9500   885413.70                                              
    1 M 211 CL1 ASPH BASE 25.0D PG64-22   M TON    12421.000       34.9500   434113.95                                              
    5 M 212 CL2 ASPH BASE 25.0D PG64-22   M TON    89939.000       34.8778  3136874.45                                              
    3 M 214 CL3 ASPH BASE 25.0D PG64-22   M TON   102420.000       35.4373  3629491.85                                              
    1 M 215 CL3 ASPH BASE 25.0D PG70-22   M TON    18727.000       42.5000   795897.50                                              
    1 M 217 CL4 ASPH BASE 25.0D PG64-22   M TON    15567.000       49.9500   777571.65                                              
    1 M 219 CL4 ASPH BASE 25.0D PG76-22   M TON    15567.000       57.4300   894012.81                                              
   14 M 220 CL1 ASPH BASE 19.0D PG64-22   M TON    76276.700       42.0810  3209799.96                                              
   14 M 221 CL2 ASPH BASE 19.0D PG64-22   M TON   289186.200       41.5742 12022697.84                                              
    2 M 222 CL2 ASPH BASE 19.0D PG70-22   M TON    28891.800       43.4503  1255357.04                                              
    4 M 223 CL3 ASPH BASE 19.0D PG64-22   M TON   101868.000       36.8883  3757736.64                                              
    1 M 224 CL3 ASPH BASE 19.0D PG70-22   M TON     6122.000       46.0000   281612.00                                              
    3 M 225 CL3 ASPH BASE 19.0D PG76-22   M TON    37504.000       40.5669  1521422.73                                              
   15 M 291 EMULSIFIED ASPHALT RS-2       M TON      523.700      415.0606   217367.22                                              
   13 M 300 CL1 ASPH SURF 9.50D PG64-22   M TON    27721.600       49.5906  1374731.71                                              
    8 M 301 CL2 ASPH SURF 9.50D PG64-22   M TON    23663.000       47.6697  1128007.69                                              
    4 M 302 CL2 ASPH SURF 9.50D PG70-22   M TON    28029.200       42.3389  1186726.18                                              
    2 M 304 CL2 ASPH SURF 9.50C PG64-22   M TON     4787.000       42.7330   204562.95                                              
    1 M 306 CL1 ASPH SURF 9.50B PG64-22   M TON     1011.000       56.8000    57424.80                                              
    4 M 307 CL2 ASPH SURF 9.50B PG64-22   M TON    12235.800       49.3291   603581.49                                              
    3 M 309 CL2 ASPH SURF 12.5D PG64-22   M TON     7149.000       38.7500   277023.80                                              
    1 M 312 CL3 ASPH SURF 12.5D PG64-22   M TON     2946.000       59.2600   174579.96                                              
    1 M 324 CL3 ASPH SURF 12.5B PG64-22   M TON     4517.000       28.4500   128508.65                                              
    1 M 331 CL3 ASPH SURF 12.5A PG70-22   M TON     5584.000       57.0000   318288.00                                              
    3 M 332 CL3 ASPH SURF 12.5A PG76-22   M TON    21685.000       49.5906  1075371.85                                              
    1 M 335 CL4 ASPH SURF 12.5A PG76-22   M TON     6908.000       72.6500   501866.20                                              
    2 M 338 ASPH PLACEMENT WITH MTV       MTON     67284.000        1.0430    70174.44                                              
    8 M 358 ASPHALT CURING SEAL           M TON     1406.000      192.4174   270538.80                                              
   16 M 440 ENTRANCE PIPE-375 MM          METER     2520.100       77.9219   196370.97                                              
   12 M 441 ENTRANCE PIPE-450 MM          METER      739.500       87.7037    64856.90                                              
   11 M 443 ENTRANCE PIPE-600 MM          METER      551.400       96.3973    53153.46                                              
    5 M 445 ENTRANCE PIPE-750 MM          METER      201.100      109.3357    21987.40                                              
    1 M 450 ENTRANCE PIPE-375 MM EQUIV    METER      123.400       72.0000     8884.80                                              
    3 M 451 ENTRANCE PIPE-450 MM EQUIV    METER      586.500      210.8627   123671.00                                              
    1 M 452 ENTRANCE PIPE-600 MM EQUIV    METER       24.000      150.0000     3600.00                                              
    2 M 460 CULVERT PIPE-300 MM           METER        8.650      232.1965     2008.50                                              
    6 M 461 CULVERT PIPE-375 MM           METER      304.870      112.6745    34351.09                                              
   10 M 462 CULVERT PIPE-450 MM           METER     2203.700      112.7269   248416.32                                              
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    8 M 464 CULVERT PIPE-600 MM           METER      979.700      140.6451   137789.96                                              
    9 M 466 CULVERT PIPE-750 MM           METER     1315.400      167.1654   219889.43                                              
   10 M 468 CULVERT PIPE-900 MM           METER     1194.300      193.4123   230992.29                                              
    7 M 469 CULVERT PIPE-1050 MM          METER      371.680      250.1140    92962.36                                              
    7 M 470 CULVERT PIPE-1200 MM          METER      792.600      235.6735   186794.80                                              
    5 M 471 CULVERT PIPE-1350 MM          METER      684.700      290.2910   198762.28                                              
    6 M 472 CULVERT PIPE-1500 MM          METER      531.270      398.3851   211650.05                                              
    3 M 473 CULVERT PIPE-1650 MM          METER      282.400      481.9088   136091.04                                              
    1 M 476 CULVERT PIPE-2100 MM          METER       65.500      655.8000    42954.90                                              
    1 M 479 CULVERT PIPE-2550 MM          METER       37.000      770.7000    28515.90                                              
    1 M 490 CULVERT PIPE-375 MM EQUIV     METER       26.000      115.0000     2990.00                                              
    2 M 496 CULVERT PIPE-900 MM EQUIV     METER      195.300      271.3152    52987.86                                              
    2 M 499 CULVERT PIPE-1200 MM EQUIV    METER       57.200      663.6150    37958.78                                              
    1 M 500 CULVERT PIPE-1350 MM EQUIV    METER       10.000      507.0000     5070.00                                              
    2 M 520 STORM SEWER PIPE-300 MM       METER       37.770      245.6195     9277.05                                              
   13 M 521 STORM SEWER PIPE-375 MM       METER     3703.600      136.3888   505129.53                                              
   12 M 522 STORM SEWER PIPE-450 MM       METER     7197.400      123.6193   889737.83                                              
   11 M 524 STORM SEWER PIPE-600 MM       METER     3676.890      150.6195   553811.37                                              
    9 M 526 STORM SEWER PIPE-750 MM       METER     2291.100      168.3157   385628.16                                              
    4 M 528 STORM SEWER PIPE-900 MM       METER      937.200      192.3254   180247.36                                              
    4 M 529 STORM SEWER PIPE-1050 MM      METER     1544.900      242.4527   374565.22                                              
    4 M 530 STORM SEWER PIPE-1200 MM      METER      151.700      397.2927    60269.30                                              
    1 M 531 STORM SEWER PIPE-1350 MM      METER      335.500      245.0000    82197.50                                              
    1 M 552 STORM SEWER PIPE-450 MM EQUIV METER       23.200      258.2000     5990.24                                              
    1 M 558 STORM SEWER PIPE-900 MM EQUIV METER       46.000      320.0000    14720.00                                              
    1 M 564 STORM SEWER PIPE-1800 MM EQUIVMETER       50.000      675.0000    33750.00                                              
    1 M 980 SLOTTED DRAIN PIPE-300 MM     METER       39.000      350.0000    13650.00                                              
    2 M 981 SLOTTED DRAIN PIPE-375 MM     METER      156.800      290.1658    45498.00                                              
   11 M1000 PERFORATED PIPE-100 MM        METER    29369.300       15.6236   458854.67                                              
    3 M1001 PERFORATED PIPE-150 MM        METER     1036.600       23.5699    24432.60                                              
    2 M1002 PERFORATED PIPE-200 MM        METER      353.000       24.5694     8673.00                                              
   11 M1010 NON-PERFORATED PIPE-100 MM    METER     2293.040       26.9762    61857.48                                              
    2 M1011 NON-PERFORATED PIPE-150 MM    METER      122.300       20.7735     2540.60                                              
    2 M1012 NON-PERFORATED PIPE-200 MM    METER      151.000       22.6623     3422.00                                              
    2 M1015 INSP & CERT EDGE DRAIN SYS    LP SUM       2.000     3000.0000     6000.00                                              
    5 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH        33.000      469.8485    15505.00                                              
    1 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH         3.000      700.0000     2100.00                                              
    2 M1022 PERF PIPE HEADWALL TY 1-200 MMEACH         4.000      463.7500     1855.00                                              
    5 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH        32.000      425.1562    13605.00                                              
    1 M1025 PERF PIPE HEADWALL TY 2-150 MMEACH         1.000      590.0000      590.00                                              
    1 M1026 PERF PIPE HEADWALL TY 2-200 MMEACH         1.000      550.0000      550.00                                              
    5 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH        58.000      508.5414    29495.40                                              
    1 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH         7.000      625.0000     4375.00                                              
    2 M1030 PERF PIPE HEADWALL TY 3-200 MMEACH         5.000      510.0000     2550.00                                              
    6 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH        51.000      462.7451    23600.00                                              
    1 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH         5.000      595.0000     2975.00                                              
    2 M1050 SEWER PIPE-100 MM             METER      103.100       88.5564     9130.16                                              
    3 M1051 SEWER PIPE-150 MM             METER      541.100      102.2421    55323.20                                              
    3 M1052 SEWER PIPE-200 MM             METER     1379.100       89.3921   123280.66                                              
    1 M1054 SEWER PIPE-300 MM             METER      620.000       58.1000    36022.00                                              
    1 M1056 SEWER PIPE-450 MM             METER      343.830      350.0000   120340.50                                              
    3 M1060 STEEL ENCASEMENT PIPE-75 MM   METER      181.000      170.4686    30854.82                                              
    1 M1061 STEEL ENCASEMENT PIPE-100 MM  METER       29.000      180.4000     5231.60                                              
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    2 M1063 STEEL ENCASEMENT PIPE-150 MM  METER      153.000      394.1547    60305.67                                              
   12 M1065 STEEL ENCASEMENT PIPE-200 MM  METER      385.840      261.1856   100775.85                                              
    4 M1067 STEEL ENCASEMENT PIPE-250 MM  METER      189.500      352.1069    66724.25                                              
    6 M1069 STEEL ENCASEMENT PIPE-300 MM  METER      430.700      228.6113    98462.90                                              
    5 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      135.600      338.8848    45952.78                                              
   13 M1073 STEEL ENCASEMENT PIPE-400 MM  METER     1981.340      269.8095   534584.42                                              
    2 M1076 STEEL ENCASEMENT PIPE-500 MM  METER      218.500      375.8732    82128.30                                              
    2 M1081 STEEL ENCASEMENT PIPE-600 MM  METER       76.000      592.4342    45025.00                                              
    1 M1090 DUCTILE IRON PIPE-75 MM       METER      169.100       62.0000    10484.20                                              
    3 M1091 DUCTILE IRON PIPE-100 MM      METER      580.100       50.7435    29436.33                                              
   10 M1093 DUCTILE IRON PIPE-150 MM      METER     1235.100       63.3616    78257.95                                              
   13 M1095 DUCTILE IRON PIPE-200 MM      METER     5333.900      122.2152   651883.65                                              
    3 M1097 DUCTILE IRON PIPE-250 MM      METER     1644.600      122.5527   201550.24                                              
    9 M1099 DUCTILE IRON PIPE-300 MM      METER     3232.200      151.3874   489314.35                                              
    1 M1101 DUCTILE IRON PIPE-350 MM      METER      127.800      180.0000    23004.00                                              
    3 M1103 DUCTILE IRON PIPE-400 MM      METER      750.200      200.9528   150754.80                                              
    1 M1105 DUCTILE IRON PIPE-450 MM      METER      302.220      450.0000   135999.00                                              
    5 M1310 REMOVE PIPE                   METER      197.000       35.7360     7040.00                                              
    8 M1314 PLUG PIPE                     EACH        29.000      369.2714    10708.87                                              
    2 M1370 METAL END SECTION TY 1-375 MM EACH        50.000      514.5000    25725.00                                              
    4 M1371 METAL END SECTION TY 1-450 MM EACH        13.000     1386.5385    18025.00                                              
    2 M1373 METAL END SECTION TY 1-600 MM EACH         4.000     2325.0000     9300.00                                              
    2 M1374 METAL END SECTION TY 1-750 MM EACH         3.000     2000.0000     6000.00                                              
    1 M1379 METAL END SECTION TY 1-1500 MMEACH         2.000     6000.0000    12000.00                                              
    2 M1390 METAL END SECTION TY 3-375 MM EACH         5.000      500.0000     2500.00                                              
    4 M1391 METAL END SECTION TY 3-450 MM EACH        12.000      591.6667     7100.00                                              
    2 M1393 METAL END SECTION TY 3-600 MM EACH        10.000      722.5000     7225.00                                              
    2 M1394 METAL END SECTION TY 3-750 MM EACH         4.000     1650.0000     6600.00                                              
    4 M1395 METAL END SECTION TY 3-900 MM EACH        10.000     2130.0000    21300.00                                              
    3 M1397 METAL END SECTION TY 3-1200 MMEACH         3.000     3333.3333    10000.00                                              
    1 M1398 METAL END SECTION TY 3-1350 MMEACH         1.000     4000.0000     4000.00                                              
    1 M1399 METAL END SECTION TY 3-1500 MMEACH         2.000     5600.0000    11200.00                                              
    1 M1411 METAL END SECTION TY 4-450 MM EACH         3.000      755.0000     2265.00                                              
    1 M1413 METAL END SECTION TY 4-600 MM EACH         3.000      660.0000     1980.00                                              
    1 M1418 METAL END SECTION TY 4-1350 MMEACH         1.000     5200.0000     5200.00                                              
    3 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH         6.000     1536.9617     9221.77                                              
    4 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        15.000     1503.0733    22546.10                                              
    4 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH         9.000     1868.7400    16818.66                                              
    1 M1441 SLOPED BOX INLET-OUTLET TYPE 2EACH         2.000     1750.0000     3500.00                                              
    8 M1450 S & F BOX INLET-OUTLET-450 MM EACH        43.000     1791.3291    77027.15                                              
    9 M1451 S & F BOX INLET-OUTLET-600 MM EACH        29.000     2357.9986    68381.96                                              
    8 M1452 S & F BOX INLET-OUTLET-750 MM EACH        25.000     2961.2360    74030.90                                              
    4 M1453 S & F BOX INLET-OUTLET-900 MM EACH         6.000     3344.5183    20067.11                                              
    7 M1456 CURB BOX INLET TYPE A         EACH       303.000     2811.5842   851910.00                                              
    3 M1480 CURB BOX INLET TYPE B         EACH         7.000     2657.8571    18605.00                                              
    1 M1484 CURB BOX INLET TYPE B-T       EACH         6.000     1300.0000     7800.00                                              
    1 M1487 CURB BOX INLET TYPE F         EACH         4.000     1450.0000     5800.00                                              
    9 M1490 DROP BOX INLET TYPE 1         EACH        73.000     2318.8625   169276.96                                              
    6 M1493 DROP BOX INLET TYPE 2         EACH        15.000     2556.4413    38346.62                                              
    1 M1494 DROP BOX INLET TYPE 2 MODIFIEDEACH         1.000     6000.0000     6000.00                                              
    8 M1496 DROP BOX INLET TYPE 3         EACH        60.000     2621.2973   157277.84                                              
    1 M1499 DROP BOX INLET TYPE 4         EACH         1.000     2700.0000     2700.00                                              
    5 M1505 DROP BOX INLET TYPE 5B        EACH        42.000     2696.4924   113252.68                                              
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    1 M1506 DROP BOX INLET TYPE 5B MOD    EACH         6.000     6000.0000    36000.00                                              
    1 M1508 DROP BOX INLET TYPE 5C        EACH         2.000     2746.6200     5493.24                                              
    3 M1517 DROP BOX INLET TYPE 5F        EACH        11.000     2811.7927    30929.72                                              
    1 M1523 DROP BOX INLET TYPE 6B        EACH         1.000     2746.6200     2746.62                                              
    4 M1538 DROP BOX INLET TYPE 7         EACH        22.000     3060.8855    67339.48                                              
    5 M1544 DROP BOX INLET TYPE 11        EACH        31.000     1830.3226    56740.00                                              
    1 M1547 DROP BOX INLET TYPE 12        METER        6.000      230.0000     1380.00                                              
    2 M1559 DROP BOX INLET TYPE 13G       EACH        72.000     1809.7222   130300.00                                              
    2 M1568 DROP BOX INLET TYPE 13S       EACH         4.000     2535.2450    10140.98                                              
    6 M1577 DROP BOX INLET TYPE 14        EACH        16.000     1717.1875    27475.00                                              
    1 M1580 DROP BOX INLET TYPE 15        EACH         1.000     1290.0000     1290.00                                              
    2 M1581 DROP BOX INLET TYPE 16G       EACH         2.000     3059.2100     6118.42                                              
    1 M1584 CAP DROP BOX INLET            EACH         1.000     1500.0000     1500.00                                              
    1 M1585 REMOVE DROP BOX INLET         EACH         2.000      435.0000      870.00                                              
    1 M1587 DROP BOX INLET TYPE 16S       EACH         2.000     4200.0000     8400.00                                              
    1 M1634 CAP CURB BOX INLET            EACH        33.000      850.0000    28050.00                                              
    2 M1641 JUNCTION BOX-375 MM           EACH         6.000     1056.6667     6340.00                                              
    6 M1642 JUNCTION BOX-450 MM           EACH         9.000     1292.2222    11630.00                                              
    3 M1643 JUNCTION BOX-600 MM           EACH         4.000     1585.0000     6340.00                                              
    1 M1644 JUNCTION BOX-750 MM           EACH         2.000     1520.0000     3040.00                                              
    1 M1645 JUNCTION BOX-900 MM           EACH         1.000     1520.0000     1520.00                                              
    1 M1647 JUNCTION BOX-1200 MM          EACH         1.000     2700.0000     2700.00                                              
    4 M1650 JUNCTION BOX                  EACH         9.000     1592.2944    14330.65                                              
    2 M1660 SPRING BOX INLET TYPE A       EACH         2.000     2750.0000     5500.00                                              
    3 M1691 FLUME INLET TYPE 2            EACH        16.000     3562.5000    57000.00                                              
    2 M1706 REMOVE CATCH BASIN            EACH        13.000      251.9231     3275.00                                              
    1 M1708 RECONSTRUCT CATCH BASIN       EACH         1.000     2000.0000     2000.00                                              
    2 M1709 ADJUST CATCH BASIN            EACH         2.000      700.0000     1400.00                                              
    1 M1710 FILL AND CAP CATCH BASIN      EACH         2.000      500.0000     1000.00                                              
    1 M1711 FILL AND CAP WELL             EACH         2.000      750.0000     1500.00                                              
    1 M1729 SAFETY BOX INL-600MM DBL SDB-5EACH         1.000     2750.0000     2750.00                                              
    3 M1740 CORED HOLE DRNG BOX CON-100 MMEACH       118.000      192.2359    22683.84                                              
    1 M1741 CORED HOLE DRNG BOX CON-150 MMEACH         4.000      264.1000     1056.40                                              
    4 M1756 MANHOLE TYPE A                EACH        19.000     1763.3047    33502.79                                              
    2 M1761 MANHOLE TYPE B                EACH         3.000     2146.6667     6440.00                                              
    6 M1767 MANHOLE TYPE C                EACH        22.000     4121.6514    90676.33                                              
    1 M1768 MANHOLE TYPE C MODIFIED       EACH         2.000     6500.0000    13000.00                                              
    1 M1786 FILL AND CAP MANHOLE          EACH        11.000      350.0000     3850.00                                              
    5 M1787 REMOVE MANHOLE                EACH        22.000      516.6782    11366.92                                              
    2 M1789 RECONSTRUCT MANHOLE           EACH         3.000     1333.3333     4000.00                                              
    2 M1791 ADJUST MANHOLE FRAME TO GRADE EACH         3.000      626.6667     1880.00                                              
    3 M1792 ADJUST MANHOLE                EACH        40.000      477.8750    19115.00                                              
   12 M1799 SANITARY SEWER MANHOLE        EACH       144.000     2052.2641   295526.03                                              
   10 M1810 STANDARD CURB AND GUTTER      METER    21889.410       41.2155   902183.26                                              
    2 M1811 STANDARD CURB AND GUTTER MOD  METER      410.800       45.2461    18587.10                                              
    1 M1812 REMOVE CURB AND GUTTER        METER     4333.700        9.0000    39003.30                                              
    2 M1830 STANDARD INTEGRAL CURB        METER     2064.620       17.5579    36250.42                                              
    2 M1845 ISLAND INTEGRAL CURB          METER       91.330       79.8302     7290.89                                              
    5 M1875 STANDARD HEADER CURB          METER     1493.500       49.9374    74581.46                                              
    3 M1890 ISLAND HEADER CURB TYPE 1     METER      267.300       82.5402    22063.00                                              
    4 M1897 ASPHALT WEDGE CURB            METER     2650.300       18.1863    48199.05                                              
    2 M1904 REMOVE CURB                   METER     3976.900        9.0096    35830.20                                              
    1 M1915 STD BARRIER MEDIAN TYPE 1     SQ M       226.000       61.2700    13847.02                                              
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    1 M1922 STD BARRIER MEDIAN TYPE 4 MOD SQ M       424.600       56.0000    23777.60                                              
    1 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M       103.000      110.0000    11330.00                                              
    2 M1984 DELINEATOR FOR BARRIER-WHITE  EACH        73.000        7.2329      528.00                                              
    2 M1985 DELINEATOR FOR BARRIER-YELLOW EACH        95.000        8.1413      773.42                                              
    2 M1992 INSTALL TEMP CONC MED BARR    METER      661.000       61.1118    40394.90                                              
    2 M2003 RELOCATE TEMP CONC MED BARRIERMETER      926.000       10.6995     9907.76                                              
   11 M2014 BARRICADE-TYPE III            EACH       117.000      159.6038    18673.64                                              
    1 M2069 JPC PAVEMENT-250 MM           SQ M     15601.000       48.4900   756492.49                                              
    1 M2075 JPC PAVEMENT-150 MM           SQ M      2301.000       37.0000    85137.00                                              
    1 M2083 JPC PAVEMENT-250 MM SHLD      SQ M      6448.000       48.4900   312663.52                                              
    2 M2084 JPC PAVEMENT-200 MM           SQ M     53953.000       34.0492  1837056.00                                              
   17 M2091 REMOVE PAVEMENT               SQ M     39351.230        3.2752   128883.64                                              
    1 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M      1699.000       55.0000    93445.00                                              
    7 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M      5213.000       45.2364   235817.21                                              
    2 M2157 PAVED DITCH TYPE 1            SQ M        50.100       58.8862     2950.20                                              
   13 M2200 ROADWAY EXCAVATION            CU M  10104374.000        2.7849 28139972.35                                              
    1 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M      1829.000       15.5000    28349.50                                              
    1 M2204 SPECIAL EXCAVATION            CU M       418.000        7.0000     2926.00                                              
    2 M2220 FLOWABLE FILL                 CU M      1480.000      105.7855   156562.60                                              
   12 M2223 GRANULAR EMBANKMENT           CU M     54291.600       14.7596   801324.87                                              
    4 M2230 EMBANKMENT IN PLACE           CU M   1864707.400        3.6837  6869064.51                                              
    8 M2231 STRUCTURE GRANULAR BACKFILL   CU M      9140.400       24.2030   221224.90                                              
    2 M2241 RESHAPING AND COMPACTING      METER     5901.000        8.5241    50300.50                                              
   15 M2242 WATER                         CU M    100470.000        0.5947    59754.14                                              
    1 M2259 FENCE-TEMPORARY               METER      125.000       15.8400     1980.00                                              
    1 M2261 FENCE-WOVEN WIRE              METER      298.000       15.8400     4720.32                                              
    7 M2262 FENCE-WOVEN WIRE TYPE 1       METER    26538.000       12.6848   336629.51                                              
    3 M2265 REMOVE FENCE                  METER      460.000        5.7663     2652.50                                              
    1 M2267 REMOVE & RESET FENCE          METER      221.700       18.7800     4163.52                                              
    1 M2273 FENCE-1.2 M CHAIN LINK        METER       72.000       52.0000     3744.00                                              
    1 M2282 PEDESTRIAN WOVEN WIRE GATE    EACH         1.000      850.0000      850.00                                              
   18 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    43730.410       31.5369  1379120.24                                              
    5 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER      403.860       55.9599    22599.95                                              
   17 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       183.000       36.9979     6770.61                                              
    9 M2363 GUARDRAIL CON TO BR END TYPE AEACH        38.000     1127.7418    42854.19                                              
    5 M2365 CRASH CUSHION TYPE IX-A       EACH        10.000     4691.3000    46913.00                                              
    6 M2367 GUARDRAIL END TREATMENT TYPE 1EACH        27.000     2617.0000    70659.00                                              
   11 M2369 GUARDRAIL END TREATMENT TY 2A EACH        60.000      384.1698    23050.19                                              
    5 M2371 GUARDRAIL END TREATMENT TYPE 7EACH        13.000      552.9846     7188.80                                              
    5 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        21.000      499.2857    10485.00                                              
    7 M2381 REMOVE GUARDRAIL              METER     5022.840        3.0581    15360.59                                              
    1 M2383 REMOVE & RESET GUARDRAIL      METER       19.000       26.3500      500.65                                              
    4 M2387 GUARDRAIL CON TO BR END TY A-1EACH         9.000      261.5556     2354.00                                              
   11 M2391 GUARDRAIL END TREATMENT TY 4A EACH       109.000     1354.5358   147644.40                                              
    1 M2395 REMOVE GUARDRAIL TERMINAL SECTEACH         4.000       10.0000       40.00                                              
    1 M2396 REMOVE GUARDRAIL END TREATMENTEACH         1.000      200.0000      200.00                                              
    7 M2397 TEMPORARY GUARDRAIL           METER     2489.500       23.5071    58520.85                                              
    2 M2403 REMOVE CONCRETE MASONRY       CU M       216.400      154.5287    33440.00                                              
    1 M2404 SEPTIC TANK TREATMENT         EACH         1.000      450.0000      450.00                                              
   11 M2434 R/W MARKER RURAL TYPE 1       EACH      1028.000       67.7416    69638.40                                              
    1 M2435 R/W MARKER RURAL TYPE 2       EACH        15.000       82.0000     1230.00                                              
   10 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       626.000       72.5288    45403.00                                              
    1 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH       111.000       86.6200     9614.82                                              
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    2 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        29.000       66.6897     1934.00                                              
    1 M2469 CLEAN SINKHOLE                EACH         5.000     1600.0000     8000.00                                              
    1 M2470 FILL AND CAP SINKHOLE         EACH         3.000     1650.0000     4950.00                                              
    4 M2475 PLUG WATER WELL               EACH         8.000     1087.5000     8700.00                                              
    1 M2479 CAP MANHOLE                   SQ M         3.000      350.0000     1050.00                                              
    3 M2482 CHANNEL LINING CLASS IA       M TON      625.700       83.7385    52395.20                                              
   13 M2483 CHANNEL LINING CLASS II       M TON    41745.500       19.3920   809530.81                                              
   12 M2484 CHANNEL LINING CLASS III      M TON    21680.600       19.3745   420049.93                                              
    2 M2488 CHANNEL LINING CLASS IV       CU M     18927.900        5.4299   102775.72                                              
    1 M2542 CEMENT                        M TON     3158.000       96.8000   305694.40                                              
   20 M2545 CLEARING AND GRUBBING         LP SUM      20.000    60640.3215  1212806.43                                              
    1 M2551 CONCRETE-CLASS A FOR STEPS    CU M         1.900      960.0000     1824.00                                              
    6 M2555 CONCRETE-CLASS B              CU M      2386.800      355.2298   847862.50                                              
   18 M2562 SIGNS                         SQ M      1884.790       99.1074   186796.69                                              
    2 M2567 DELINEATOR POSTS              EACH       200.000       23.7370     4747.40                                              
   19 M2568 MOBILIZATION                  LP SUM      19.000   160970.5295  3058440.06                                              
   19 M2569 DEMOBILIZATION                LP SUM      19.000   122683.1416  2330979.69                                              
    4 M2572 QUALITY CONTROL               LP SUM       4.000    45750.0000   183000.00                                              
   14 M2585 EDGE KEY                      METER     1257.610       54.6502    68728.70                                              
    5 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M      5940.000        1.8492    10984.00                                              
    7 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    152044.000        1.4235   216437.25                                              
    9 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M    130049.000        1.4793   192385.09                                              
    1 M2601 FINAL DRESSING CLASS B        METER     5289.000        5.0900    26921.01                                              
    7 M2606 FIRE HYDRANT                  EACH        34.000     2425.7653    82476.02                                              
    4 M2611 HANDRAIL-TYPE A-1             METER      942.600      119.5940   112729.30                                              
    1 M2612 HANDRAIL-TYPE A-2             METER      456.000      145.0000    66120.00                                              
    3 M2625 REMOVE HEADWALL               EACH         7.000      214.2857     1500.00                                              
   22 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM      22.000    84266.1627  1853855.58                                              
   12 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      12.000    22442.5000   269310.00                                              
    6 M2653 LANE CLOSURE                  EA          39.000      905.9177    35330.79                                              
    1 M2654 TRUCK MOUNTED ATTENUATOR      EA           1.000     3500.0000     3500.00                                              
    2 M2655 CROSSOVER                     LP SUM       2.000    11172.9450    22345.89                                              
    4 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        13.000    12900.7108   167709.24                                              
    4 M2676 MOBILIZATION FOR MILL & TEXT  LP SUM       4.000      754.4175     3017.67                                              
    4 M2677 ASPH PAVE MILLING & TEXTURING M TON     3465.200       20.0641    69526.00                                              
    1 M2678 SCARIFYING PAVEMENT           SQ M        27.200       10.0000      272.00                                              
    8 M2690 SAFELOADING                   CU M       138.100      194.8447    26908.05                                              
    2 M2692 SETTLEMENT PLATFORM           EACH         4.000     1350.0000     5400.00                                              
    1 M2695 RUMBLE STRIPS TYPE 3          METER      800.000        4.9900     3992.00                                              
    1 M2700 SAND                          M TON     1394.300       16.0500    22378.51                                              
   13 M2701 TEMPORARY SILT FENCE          METER    17261.000        7.1476   123374.35                                              
    7 M2702 SAND FOR BLOTTER              M TON     3523.000       13.3151    46909.00                                              
    4 M2703 SILT TRAP TYPE A              EACH        71.000      182.2535    12940.00                                              
   11 M2704 SILT TRAP TYPE B              EACH       220.000      301.6778    66369.12                                              
   18 M2705 SILT CHECK                    EACH      2172.000       91.4775   198689.14                                              
    4 M2706 CLEAN SILT TRAP TYPE A        EACH       208.000       45.8846     9544.00                                              
   11 M2707 CLEAN SILT TRAP TYPE B        EACH       531.000       48.8801    25955.32                                              
   18 M2708 CLEAN SILT CHECK              EACH      5384.000       23.4529   126270.17                                              
   12 M2709 CLEAN TEMPORARY SILT FENCE    METER    40370.000        1.5778    63694.85                                              
    2 M2719 SIDEWALK-113 MM CONCRETE      SQ M      2951.900       35.3690   104405.79                                              
    6 M2720 SIDEWALK-100 MM CONCRETE      SQ M     26344.500       32.0752   845006.00                                              
    2 M2721 REMOVE CONCRETE SIDEWALK      SQ M      1339.300        9.1546    12260.70                                              
   22 M2726 STAKING                       LP SUM      22.000    62480.1950  1374564.29                                              
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    7 M2731 REMOVE EXISTING STRUCTURE     LP SUM       7.000    21071.4286   147500.00                                              
    6 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     16200.000        0.9136    14800.00                                              
    9 M2775 FLASHING ARROW                EACH        19.000     1564.5232    29725.94                                              
    1 M2888 CRASH CUSHION TYPE VI D       EACH         2.000    15275.4400    30550.88                                              
    4 M2894 CRASH CUSHION TYPE VI-T       EACH         6.000    10420.7100    62524.26                                              
    1 M2898 RELOCATE CRASH CUSHION        EACH         1.000     2376.8800     2376.88                                              
    9 M2998 MASONRY COATING               SQ M     13036.700        9.7680   127343.05                                              
    5 M3171 CONCRETE BARRIER WALL TYPE 9T METER     1071.000       64.1765    68733.08                                              
    1 M3225 TUBULAR MARKERS               EACH       862.000       34.7000    29911.40                                              
    1 M3230 LOW SHOULDER SIGN             EACH         6.000      122.0000      732.00                                              
    1 M3262 CLEAN PIPE STRUCTURE          EACH         1.000     2000.0000     2000.00                                              
    1 M3299 ARMORED EDGE FOR CONCRETE     METER       59.100      150.0000     8865.00                                              
    1 M3340 STEEL PIPE-63 MM              METER       10.200       60.0000      612.00                                              
    1 M3343 STEEL PIPE-100 MM             METER       10.200       80.0000      816.00                                              
    4 M3360 COPPER PIPE-19 MM             METER     1158.900       55.4656    64279.06                                              
    1 M3361 COPPER PIPE-25 MM             METER      175.000       55.0000     9625.00                                              
    1 M3363 COPPER PIPE-50 MM             METER        3.500       36.0000      126.00                                              
    2 M3369 PLASTIC PIPE-19 MM            METER      337.000       16.3212     5500.25                                              
    1 M3370 PLASTIC PIPE-25 MM            METER      110.000       25.0000     2750.00                                              
    1 M3378 PVC PIPE-38 MM                METER      147.800       20.1300     2975.21                                              
    1 M3379 PVC PIPE-19 MM                METER       36.700       18.3398      673.07                                              
    1 M3380 PVC PIPE-25 MM                METER       39.100       18.7000      731.17                                              
    5 M3381 PVC PIPE-50 MM                METER      658.200       33.6527    22150.20                                              
    2 M3382 PVC PIPE-75 MM                METER      505.700       30.4017    15374.16                                              
    9 M3383 PVC PIPE-100 MM               METER     1419.300       35.9566    51033.25                                              
   13 M3385 PVC PIPE-150 MM               METER     8332.300       50.6516   422044.15                                              
    9 M3387 PVC PIPE-200 MM               METER     7150.600       81.5047   582807.27                                              
    1 M3389 PVC PIPE-250 MM               METER      177.000       50.0700     8862.39                                              
    2 M3391 PVC PIPE-300 MM               METER     1749.500       62.4266   109215.27                                              
    1 M3398 GAS LINE-25 MM                METER      140.000       18.0400     2525.60                                              
    1 M3400 GAS LINE-50 MM                METER      131.000      147.6400    19340.84                                              
    2 M3404 GAS LINE-100 MM               METER     1996.900       39.7506    79377.93                                              
    2 M3425 ADJUST WATER VALVE            EACH        12.000      204.1667     2450.00                                              
    1 M3426 ADJUST FIRE HYDRANT           EACH         5.000      910.0000     4550.00                                              
    2 M3427 ADJUST WATER METER            EACH        27.000      155.5556     4200.00                                              
    3 M3430 INSTALL WATER METER           EACH        45.000      416.5611    18745.25                                              
    2 M3431 RELOCATE WATER METER          EACH        54.000      395.3704    21350.00                                              
    2 M3432 REMOVE AND RELOCATE METER     EACH        56.000      414.7737    23227.33                                              
    1 M3433 RELOCATE FIRE HYDRANT         EA          14.000     1290.0000    18060.00                                              
    3 M3436 REMOVE-REINSTALL FIRE HYDRANT EACH        12.000     1500.7958    18009.55                                              
   10 M3437 RECONNECT EXISTING SERVICE    EACH       173.000      269.2573    46581.52                                              
    3 M3438 RECONNECT TO MAIN             EACH        55.000      258.9091    14240.00                                              
    1 M3439 FLUSH HYDRANT                 EA           2.000      650.0000     1300.00                                              
    5 M3442 DUCTILE IRON FITTINGS         KG        3606.200        6.9096    24917.34                                              
    8 M3443 CUT CAP & BLOCK               EA          35.000      435.6571    15248.00                                              
    4 M3444 RECONNECT SEWER SERVICE       EA          32.000      652.7575    20888.24                                              
    7 M3460 TIE-IN TO EXISTING WATER LINE EACH        22.000      791.8155    17419.94                                              
    1 M3463 TIE-IN  50 MM                 EA           3.000     2000.0000     6000.00                                              
    4 M3464 TIE-IN  100 MM                EACH        26.000      731.7877    19026.48                                              
    5 M3466 TIE-IN  150 MM                EACH        27.000     2662.9630    71900.00                                              
    4 M3468 TIE-IN  200 MM                EACH        10.000     2547.9670    25479.67                                              
    1 M3470 TIE-IN  250 MM                EACH         8.000     2000.0000    16000.00                                              
    2 M3472 TIE-IN  300 MM                EACH        27.000     2777.7778    75000.00                                              
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   20 M3479 TIE-IN                        EACH        57.000     2214.8718   126247.69                                              
    5 M3495 AIR RELEASE VALVE             EACH        13.000     1063.6977    13828.07                                              
    2 M3496 VALVE-150 MM                  EACH         5.000      665.3840     3326.92                                              
    2 M3498 VALVE-200 MM                  EACH        20.000      928.2130    18564.26                                              
    1 M3502 VALVE-300 MM                  EACH         6.000     1584.5900     9507.54                                              
    4 M3522 GATE VALVE-50 MM              EACH         6.000      349.0467     2094.28                                              
    4 M3523 GATE VALVE-75 MM              EACH        12.000      324.4283     3893.14                                              
    4 M3524 GATE VALVE-100 MM             EACH        14.000      399.1614     5588.26                                              
    8 M3526 GATE VALVE-150 MM             EACH        79.000      523.1091    41325.62                                              
    5 M3528 GATE VALVE-200 MM             EACH        30.000      736.1727    22085.18                                              
    2 M3530 GATE VALVE-250 MM             EACH        16.000     1401.4700    22423.52                                              
    2 M3532 GATE VALVE-300 MM             EACH        19.000     1197.0526    22744.00                                              
    1 M3536 GATE VALVE-400 MM             EACH         2.000     3700.0000     7400.00                                              
    1 M3546 BEND 22.50 DEG 200 MM         EA           9.000      147.2300     1325.07                                              
    8 M3551 TAPPING SLEEVE & VALVE        EA          14.000     2022.9207    28320.89                                              
    1 M3553 BEND 45 DEG 100 MM            EA           2.000       75.0000      150.00                                              
    1 M3554 BEND 45 DEG 150 MM            EA           8.000      150.0000     1200.00                                              
    1 M3559 BEND 90 DEG 100 MM            EA           2.000       75.0000      150.00                                              
    1 M3560 BEND 90 DEG 150 MM            EA           8.000      150.0000     1200.00                                              
    2 M3563 BEND 45 DEG 200 MM            EA           6.000      155.3083      931.85                                              
    1 M3570 BEND 90 DEG 200 MM            EA           4.000      153.9100      615.64                                              
    1 M4701 POLE 12.2 MTG HT              EACH         9.000     1626.8400    14641.56                                              
    1 M4712 POLE 30.5 MTG HT HIGH MAST    EACH         9.000    12996.0000   116964.00                                              
    1 M4714 POLE 36.6 MTG HT HIGH MAST    EACH        13.000    15306.0000   198978.00                                              
    1 M4725 BRACKET 4.6 M                 EACH         9.000      369.7400     3327.66                                              
    1 M4740 POLE BASE                     EACH        13.000      633.8400     8239.92                                              
    1 M4742 POLE BASE-HIGH MAST           EACH        22.000     3969.0000    87318.00                                              
    1 M4750 TRANSFORMER BASE              EACH        13.000      316.9200     4119.96                                              
    2 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         5.000     6817.2720    34086.36                                              
    1 M4770 HPS LUMINAIRE                 EACH        13.000      369.7400     4806.62                                              
    1 M4773 HPS LUMINAIRE HIGH MAST       EACH       125.000      619.0000    77375.00                                              
    1 M4780 FUSED CONNECTOR KIT           EACH        26.000       36.9700      961.22                                              
    7 M4793 CONDUIT-31 MM                 METER     2422.000        6.1716    14947.52                                              
    6 M4795 CONDUIT-50 MM                 METER     1028.000        9.8355    10110.86                                              
    1 M4798 CONDUIT-88 MM                 METER      709.000       25.0000    17725.00                                              
    1 M4799 CONDUIT-100 MM                METER     2215.000        6.0000    13290.00                                              
    1 M4800 MARKER                        EACH        45.000      150.0000     6750.00                                              
    1 M4810 JUNCTION BOX-ELECTRICAL       EACH        60.000      400.0000    24000.00                                              
   10 M4811 JUNCTION BOX TYPE B           EACH       100.000      309.9160    30991.60                                              
    9 M4820 TRENCHING AND BACKFILLING     METER    12513.000        7.8470    98190.13                                              
    7 M4830 LOOP WIRE                     METER    12462.000        1.2005    14960.15                                              
    1 M4832 WIRE-NO. 12                   METER      435.000        0.8700      378.45                                              
    1 M4833 WIRE-NO. 8                    METER     1533.000        1.0400     1594.32                                              
    1 M4835 WIRE-NO. 4                    METER      600.000        1.7400     1044.00                                              
    1 M4842 CABLE-NO. 14/3C               METER       40.000        5.3000      212.00                                              
    5 M4844 CABLE-NO. 14/5C               METER     1212.000        3.8262     4637.40                                              
    5 M4845 CABLE-NO. 14/7C               METER     6052.000        3.1105    18824.83                                              
    6 M4850 CABLE-NO. 14/1 PAIR           METER     9938.000        3.7785    37551.05                                              
    2 M4851 CABLE-NO. 14/2 PAIR           METER      871.000        5.0215     4373.75                                              
    1 M4852 CABLE-NO. 14/3 PAIR           METER      745.000        6.0000     4470.00                                              
    1 M4860 CABLE-NO. 8/3C DUCTED         METER     1807.000        7.8000    14094.60                                              
    1 M4861 CABLE-NO. 6/3C DUCTED         METER     2350.000        7.9700    18729.50                                              
    1 M4862 CABLE-NO. 4/3C DUCTED         METER     2735.000        8.8600    24232.10                                              
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    2 M4880 STEEL STRAIN POLE             EACH         6.000     4650.0000    27900.00                                              
    2 M4882 SIGNAL PEDESTAL               EACH         5.000      600.0000     3000.00                                              
    9 M4885 MESSENGER-48.0 KN             METER     2528.000        8.8879    22468.70                                              
    7 M4895 LOOP SAW SLOT AND FILL        METER     4378.000       21.5683    94425.95                                              
    2 M4900 PEDESTRIAN DETECTOR           EACH        12.000      142.5000     1710.00                                              
    1 M4910 SIGNAL-203 MM                 EACH         4.000      420.0000     1680.00                                              
    1 M4911 SIGNAL-305 MM                 EACH         8.000      323.0000     2584.00                                              
    2 M4912 SIGNAL-3 SECTION 305 MM       EACH        19.000      358.9132     6819.35                                              
    1 M4913 SIGNAL-4 SECTION 305 MM       EACH         2.000      497.5600      995.12                                              
    1 M4914 SIGNAL-5 SECTION 305 MM       EACH         2.000      575.0000     1150.00                                              
    1 M4920 SIGNAL CONTROLLER-TYPE 170    EACH         1.000     7500.0000     7500.00                                              
    2 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH         3.000     1333.3333     4000.00                                              
    5 M4931 INSTALL CONTROLLER-TYPE 170   EACH        13.000     1748.1215    22725.58                                              
    7 M4932 INSTALL STEEL STRAIN POLE     EACH        63.000     2144.9702   135133.12                                              
    1 M4942 REMOVE STORE & REINSTALL POLE EACH         4.000      422.5600     1690.24                                              
    4 M4950 REMOVE SIGNAL EQUIPMENT       EACH        13.000      809.2308    10520.00                                              
    1 M4960 REMOVE AND REPLACE SIDEWALK   SQ M        10.000       60.0000      600.00                                              
    1 M5598 SHADE TREES 1.8-2.4 M HT B&B  EACH        24.000      150.0000     3600.00                                              
   14 M5950 EROSION CONTROL BLANKET       SQ M    118897.330        1.4848   176535.50                                              
   17 M5953 TEMP SEEDING AND PROTECTION   SQ M    576047.000        0.2196   126476.35                                              
   13 M5966 TOPDRESSING FERTILIZER        M TON      127.560      398.5693    50841.50                                              
   18 M5985 SEEDING AND PROTECTION        SQ M   2838723.000        0.3167   899141.48                                              
   12 M5989 SPECIAL SEEDING CROWN VETCH   SQ M    717170.000        0.2590   185755.14                                              
   10 M5990 SODDING                       SQ M     65969.600        4.1699   275089.47                                              
    1 M5997 TOPSOIL FURNISHED AND PLACED  CU M       216.000       10.0000     2160.00                                              
    1 M6400 GMSS GALV STEEL TYPE A        KG        2649.000        2.5000     6622.50                                              
    2 M6405 SBM ALUMINUM PANEL SIGNS      SQ M       205.300      149.7217    30737.87                                              
    1 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M        30.000      142.0000     4260.00                                              
    2 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M        72.100      137.7331     9930.56                                              
    2 M6411 STEEL POST TYPE 2             METER     1061.000       13.0108    13804.44                                              
    1 M6412 STEEL POST MILE MARKERS       EACH         4.000      100.0000      400.00                                              
    2 M6413 DELINEATORS WHITE             EACH       200.000        2.1490      429.80                                              
    1 M6415 OSS GALV STEEL CANTILEVER     EACH         1.000    10300.0000    10300.00                                              
    2 M6417 FLEXIBLE DELINEATOR POST-W    EACH       241.000       28.7598     6931.11                                              
    2 M6418 FLEXIBLE DELINEATOR POST-Y    EACH       136.000       31.7468     4317.56                                              
    2 M6440 GMSS GALV STEEL TYPE B        KG        4847.000        3.2172    15593.63                                              
    1 M6467 OSS ALUMINUM 39.6 M TRUSS     EACH         1.000    57810.0000    57810.00                                              
    2 M6490 CLASS A CONCRETE FOR SIGNS    CU M        35.130      527.9448    18546.70                                              
    1 M6491 STEEL REINFORCEMENT FOR SIGNS KG         945.000        2.4400     2305.80                                              
   11 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER   178942.300        0.4371    78208.41                                              
    2 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER    38857.000        0.5408    21015.80                                              
   14 M6514 PAVE STRIPING-PERM PAINT-100MMMETER   327315.400        0.4729   154780.69                                              
    2 M6515 PAVE STRIPING-PERM PAINT-150MMMETER     2311.000        0.7604     1757.34                                              
    3 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     1063.300        2.1042     2237.40                                              
    1 M6520 PAVE STRIPING-WB PAINT-100MM WKM          11.180      575.0000     6428.50                                              
    1 M6521 PAVE STRIPING-WB PAINT-100MM YKM          11.180      575.0000     6428.50                                              
    2 M6530 PAVE STRIPING REMOVAL-100 MM  METER    20792.000        1.3000    27029.60                                              
    1 M6540 PAVE STRIPING-THERMO-100 MM W METER    14198.000        1.2900    18315.42                                              
    1 M6541 PAVE STRIPING-THERMO-100 MM Y METER    10860.000        1.2900    14009.40                                              
    2 M6542 PAVE STRIPING-THERMO-150 MM W METER    26370.000        1.9926    52543.71                                              
    2 M6543 PAVE STRIPING-THERMO-150 MM Y METER    19853.000        2.0140    39983.14                                              
    1 M6549 PAVE STRIPING-TEMP REM TAPE-B METER     3697.000        3.3000    12200.10                                              
    7 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    37348.000        3.5915   134134.10                                              
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    7 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    41148.000        3.4797   143180.95                                              
    2 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER    30060.000        5.2043   156442.60                                              
    2 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER    20029.000        5.2611   105375.52                                              
    3 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER     1644.800        6.0178     9898.00                                              
    1 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER       70.000        9.8500      689.50                                              
    4 M6567 PAVE MRKG-THERMO STOP BAR-300 METER      558.000       14.7205     8214.02                                              
    8 M6568 PAVE MRKG-THERMO STOP BAR-600 METER     1395.100       18.3186    25556.31                                              
    2 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M       247.000       25.7895     6370.00                                              
    4 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      4027.000        4.5287    18237.25                                              
    3 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER      156.000        2.5838      403.08                                              
    5 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        54.000       53.6794     2898.69                                              
   11 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       516.000       85.4238    44078.67                                              
    6 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH        50.000      169.2076     8460.38                                              
    7 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        55.000      123.3173     6782.45                                              
    2 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      1161.000        4.4598     5177.80                                              
    1 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH        75.000        2.0600      154.50                                              
    8 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      3107.000        4.9863    15492.47                                              
   16 M6589 PAVEMENT MARKER TYPE V-MW     EACH      4659.000       18.7752    87473.75                                              
   12 M6591 PAVEMENT MARKER TYPE V-BY     EACH      5516.000       20.2279   111577.08                                              
    6 M6592 PAVEMENT MARKER TYPE V-B W/R  EACH      2360.000       21.1761    49975.52                                              
    1 M6593 PAVEMENT MARKER TYPE V-B Y/R  EACH        29.000       32.5000      942.50                                              
    2 M6600 REMOVE PAVEMENT MARKER TYPE V EACH       970.000        5.5864     5418.80                                              
    1 M7333 CHAIN LINK FENCE-350 MM       METER       74.000      162.0000    11988.00                                              
    1 M7378 HALF ROUND 200MM DRAIN PIPE   METER      118.200      124.0000    14656.80                                              
    1 M7379 DECK WATERPROOFING            SQ M       374.000       10.0000     3740.00                                              
    1 M7534 STAGHORN SUMAC                EACH        74.000       30.0000     2220.00                                              
    1 M7535 J-HOOK VANE                   EACH         7.000      275.0000     1925.00                                              
    1 M7536 SANITARY SEWER SIDEWALL       METER       16.200      675.0000    10935.00                                              
    1 M7537 DROP INLET                    METER        8.100      495.0000     4009.50                                              
    1 M7538 TEE 200 MM X 150MM            EACH        15.000       51.0000      765.00                                              
    1 M7539 WILLOW BUNDLE                 EACH       680.000        9.0600     6160.80                                              
    1 M7541 EXTEND CASE 150 MM WATER MAIN LP SUM       1.000    20000.0000    20000.00                                              
    2 M7542 TRENCH WIDTH PAVING-ASPHALT   METER       63.340      151.7130     9609.50                                              
    1 M7543 SAFELOAD EXIST MANHOLE        EACH         1.000      485.0000      485.00                                              
    1 M7544 BYPASS PUMPING                LP SUM       1.000     8750.0000     8750.00                                              
    1 M7545 EXTEND CASE 300MM STEEL PIPE  METER       34.200      195.0000     6669.00                                              
    1 M7553 RAILROAD BALLAST              M TON     2786.000       25.8000    71878.80                                              
    1 M7554 RAIL-136 RE PREMIUM           METER     1040.000      114.0000   118560.00                                              
    1 M7555 RAILROAD TIES                 EACH      1024.000       45.5000    46592.00                                              
    1 M7556 RAILROAD TIE PLATES           EACH      2048.000        5.5000    11264.00                                              
    1 M7557 #2 SPIKES                     EACH      8192.000        0.5000     4096.00                                              
    1 M7558 136LB CHANNEL LOCK ANCHORS    EACH      2048.000        3.5000     7168.00                                              
    1 M7559 REMOVAL OF R/R DETOUR         LP SUM       1.000    36555.0000    36555.00                                              
    1 M7560 TEMPORARY R/R DETOUR          LP SUM       1.000    87350.0000    87350.00                                              
    1 M7561 CL 1 ASPH BASE 19.0D PG 70-22 MTON     10920.000       38.2200   417362.40                                              
    1 M7569 ELBOW ASSEMBLY                EACH         1.000     1300.0000     1300.00                                              
    1 M7570 SERVICE LINE CASING           METER       19.500       80.0000     1560.00                                              
    1 M7571 RE-SET SERVICE                EACH         5.000      400.0000     2000.00                                              
    2 M7572 TEE                           EACH         5.000      200.0000     1000.00                                              
    1 M7573 RELOCATE AIR RELEASE VALVE    EACH         1.000     2000.0000     2000.00                                              
    1 M7574 BYPASS PUMPING                HOUR        25.000      125.0000     3125.00                                              
    1 M7575 ADJUST AIR RELEASE VALVE      EACH         2.000      200.0000      400.00                                              
    1 M7576 AGG SURFACE REPLACEMENT       METER       38.000       50.0000     1900.00                                              
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    1 M7577 STD LMTMD FIB OPT CAB         LP SUM       1.000    20000.0000    20000.00                                              
    1 M7593 ASPHALT PAVEMENT REPLACEMENT  METER      129.000       50.0000     6450.00                                              
    3 M7594 BORE & JACK 150MM STEEL PIPE  LP SUM       3.000     2000.0000     6000.00                                              
    5 M8001 STRUCTURE EXCAVATION-COMMON   CU M      3839.200       26.9168   103339.00                                              
   10 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     10602.400       35.1673   372857.51                                              
   22 M8003 FOUNDATION PREPARATION        LP SUM      22.000    16471.5909   362375.00                                              
    1 M8004 STONE MASONRY VENEER          SQ M       403.000      252.0000   101556.00                                              
    2 M8018 RETAINING WALL                SQ M       475.000      532.3453   252864.00                                              
    5 M8019 CYCLOPEAN STONE RIP RAP       M TON     8779.000       17.5305   153900.00                                              
    2 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     3938.000       20.2331    79678.00                                              
    6 M8033 TEST PILES                    METER      260.600      105.8749    27591.00                                              
    2 M8039 PRE-DRILLING FOR PILES        METER      201.000      173.2836    34830.00                                              
    3 M8046 PILES-STEEL HP310X79          METER      628.000       88.5924    55636.00                                              
    3 M8050 PILES-STEEL HP360X108         METER     1151.200      102.4835   117979.00                                              
    1 M8051 PILES-STEEL HP360X132         METER      670.000      115.0000    77050.00                                              
    1 M8094 PILE POINTS-310 MM            EACH        48.000       80.0000     3840.00                                              
    3 M8095 PILE POINTS-360 MM            EACH       114.000      103.3333    11780.00                                              
   27 M8100 CONCRETE-CLASS A              CU M     15589.470      364.4951  5682285.47                                              
    6 M8104 CONCRETE-CLASS AA             CU M      3754.800      449.2903  1686995.27                                              
    3 M8105 CONCRETE-CLASS AAA            CU M      1626.100      477.5116   776481.54                                              
   25 M8150 STEEL REINFORCEMENT           KG     1565709.100        1.0896  1706038.24                                              
    8 M8151 STEEL REINF-EPOXY COATED      KG      760485.000        1.2209   928451.85                                              
   11 M8160 STRUCTURAL STEEL              KG      218917.500        3.7395   818645.00                                              
    1 M8255 HANDRAIL-HIGH STRENGTH        METER       35.000      380.0000    13300.00                                              
    3 M8500 APPROACH SLAB                 SQ M       702.800      192.4153   135229.44                                              
    2 M8633 PRECAST PC I BEAM TYPE 3      METER      939.800      316.0604   297033.58                                              
    1 M8634 PRECAST PC I BEAM TYPE 4      METER      345.000      475.0000   163875.00                                              
    1 M8635 PRECAST PC I BEAM TYPE 6      METER      181.400      650.0000   117910.00                                              
    1 M8637 PRECAST PC I BEAM TYPE 7      METER     1116.000      525.0000   585900.00                                              
    1 M8639 PRECAST PC I BEAM TYPE 9      METER     1577.300      900.0000  1419570.00                                              
    1 M8669 PRECAST PC BOX BEAM SB535     METER       68.600      575.0000    39445.00                                              
    1 M8670 PRECAST PC BOX BEAM SB685     METER      149.600      480.0000    71808.00                                              
    1 M8672 PRECAST PC BOX BEAM SB1065    METER      171.000      663.0000   113373.00                                              
    1 M8711 CHAIN LINK FENCE-1.8 M        METER       73.900      143.0000    10567.70                                              
    2 M8713 CHAIN LINK FENCE-2.7 M        METER      307.300      150.9502    46387.00                                              
    1 M8820 DRAIN PIPE-150 MM             METER       24.200      213.0000     5154.60                                              
    1 M9010 CL1 ASPH SURF 9.50D PG70-22   M TON     3449.000       41.7500   143995.75                                              
    1 M9025 SAW PAVEMENT                  METER     9130.100        3.9500    36063.89                                              
    2 M9037 ANCHORING TEE & BLOCK         EACH        13.000      335.2308     4358.00                                              
    2 M9038 TEE & BLOCK                   EACH         9.000      387.7778     3490.00                                              
    4 M9040 BEND & BLOCK                  EACH        89.000      297.5506    26482.00                                              
    3 M9041 REDUCER                       EACH        11.000      250.9091     2760.00                                              
    2 M9042 CONCRETE ENCASEMENT           METER       26.000      201.0000     5226.00                                              
    5 M9052 PAVEMENT RESTORATION          METER     1178.200       44.8446    52835.93                                              
    2 M9054 STEEL ENCASEMENT PIPE-750 MM  METER      726.600      390.6424   283840.80                                              
    1 M9060 GAS MAIN-150 MM               METER     3050.000       82.0000   250100.00                                              
    1 M9062 LONG SIDE SERVICE             EACH        31.000      550.0000    17050.00                                              
    1 M9063 SHORT SIDE SERVICE            EACH        22.000      300.0000     6600.00                                              
    1 M9064 DROP MANHOLE                  EACH         1.000     4500.0000     4500.00                                              
    1 M9073 CLEANOUT                      EACH        15.000      250.0000     3750.00                                              
    1 M9074 TAP MANHOLE                   EACH         1.000      540.0000      540.00                                              
    1 M9082 TEE-150MM                     EACH         2.000      250.0000      500.00                                              
    1 M9095 RED MAPLE                     EACH        86.000       30.0000     2580.00                                              
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    3 M9102 WHITE ASH                     EACH       358.000       27.7793     9945.00                                              
    1 M9126 GALV STEEL CABINET            EACH         2.000      528.2000     1056.40                                              
    1 M9133 SILKY DOGWOOD                 EACH       146.000       12.0000     1752.00                                              
    2 M9138 WYE                           EACH        13.000      129.7615     1686.90                                              
    1 M9157 SHOULDER CLOSURE              EACH         2.000     1992.9700     3985.94                                              
    1 M9191 CROSS VANE GRADE CONTROL STRUCEACH         3.000      600.0000     1800.00                                              
    4 M9197 SYCAMORE                      EACH       531.000       18.5330     9841.00                                              
    1 M9199 BLACK WALNUT                  EACH       152.000        5.0000      760.00                                              
    3 M9201 ROUGH-LEAF DOGWOOD            EACH       315.000       27.6444     8708.00                                              
    1 M9202 SANDBAR WILLOW                EACH        76.000       11.3000      858.80                                              
    1 M9208 HACKBERRY                     EACH       140.000       24.7000     3458.00                                              
    2 M9210 AMERICAN ELM                  EACH       227.000       13.2599     3010.00                                              
    1 M9220 SERVICE CONNECTION            EACH         3.000       55.0000      165.00                                              
    2 M9221 FORCE MAIN CONNECTION         EACH       109.730       21.3201     2339.45                                              
    1 M9243 SOUND BARRIER WALL            SQ M      3831.000      275.0000  1053525.00                                              
    1 M9246 BORE & JACK                   METER       64.000      190.0000    12160.00                                              
    2 M9254 CONNECT TO EXISTING LINE      EACH        10.000     2832.0490    28320.49                                              
    1 M9264 BORE HOLE                     EACH       107.000       75.0000     8025.00                                              
    1 M9276 TEMP SILT DITCH               METER     1748.000        6.4000    11187.20                                              
    3 M9277 SILT CHECK TY 2 MOD           EACH       130.000      184.3268    23962.48                                              
    3 M9278 CLEAN SILT CHECK TY 2 MOD     EACH       317.000       22.5266     7140.92                                              
    1 M9280 ROADWAY CROSS SECTION         EACH         2.000      910.0000     1820.00                                              
    1 M9288 CL3 ASPH SURF 9.50A PG70-22   M TON     7999.000       48.6500   389151.35                                              
    1 M9289 CONCRETE ENCASEMENT           CU M        10.000      140.0000     1400.00                                              
    2 M9320 ABANDON PIPE                  METER     2123.630        3.7700     8006.08                                              
    3 M9335 CONNECT TO EXISTING MANHOLE   EACH         5.000      932.4060     4662.03                                              
    3 M9376 BUR OAK                       EACH       359.000       27.7855     9975.00                                              
    5 M9389 BLOW-OFF ASSEMBLY             EACH        14.000      585.9243     8202.94                                              
    1 M9392 BUTTERFLY VALVE               EACH         6.000      891.0000     5346.00                                              
    1 M9393 DI CROSS                      EACH         1.000      537.0000      537.00                                              
    3 M9394 PLUG & BLOCK                  EACH         4.000      305.0000     1220.00                                              
    1 M9396 ABANDON MANHOLE               EACH        14.000      600.0000     8400.00                                              
    1 M9398 LOWER GAS MAIN                METER       42.000       65.0000     2730.00                                              
    3 M9400 PAVE MRKG-BICYCLE SYMBOL      EACH       104.000      109.8173    11421.00                                              
    1 M9405 GAS UTILTIY COORDINATION      LP SUM       1.000     9500.3300     9500.33                                              
    2 M9412 SERVICE TUBING-19MM           METER      402.800       50.3427    20278.02                                              
    4 M9413 CUT & CAP                     EACH        36.000      338.8889    12200.00                                              
    1 M9414 LIFT STATION                  LP SUM       1.000   240000.0000   240000.00                                              
    1 M9417 CLEAN TEMP SILT DITCH         METER     3496.000        1.0000     3496.00                                              
    1 M9423 MEDIAN CROSSOVER              EACH         2.000     2000.0000     4000.00                                              
    1 M9485 JUNCTION BOX TYPE A           EACH        13.000      550.0000     7150.00                                              
    1 M9486 JUNCTION BOX TYPE C           EACH         8.000      750.0000     6000.00                                              
    2 M9500 VALVE BOX                     EACH        26.000       62.5000     1625.00                                              
    1 M9502 DEAD CAP                      EACH         1.000      575.0000      575.00                                              
    1 M9508 GAS MAIN-200MM                METER       76.000      164.0000    12464.00                                              
    1 M9515 TAPPING SLEEVE AND VALVE      EACH         2.000     3760.0000     7520.00                                              
    1 M9523 GRAVEL REPLACEMENT            METER      126.000       21.6500     2727.90                                              
    1 M9524 PVC PIPE-65MM                 METER      150.900       30.5199     4605.46                                              
    1 M9526 GRINDER PUMP STATION          EACH         1.000     8921.5700     8921.57                                              
    1 M9533 GREEN ASH                     EACH        12.000       12.0000      144.00                                              
    1 M9534 SHUMARD OAK                   EACH       160.000       24.7000     3952.00                                              
    1 M9538 SNOW FENCE                    METER      180.000        7.0000     1260.00                                              
    1 M9539 PCBC 3600 X 1800              METER       20.300     3500.0000    71050.00                                              
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    2 M9540 BOX ELDER                     EACH       231.000        7.3939     1708.00                                              
    1 M9541 RICE CUTGRASS                 KG           0.720     1963.8889     1414.00                                              
    1 M9542 ANNUAL RYE                    KG           3.560        5.8989       21.00                                              
    1 M9543 VIRGINIA WILD RYE             KG           0.720      143.0556      103.00                                              
    1 M9544 DEERTONGUE GRASS              KG           2.370       34.5992       82.00                                              
    1 M9555 BOTTLEBRUSH GRASS             KG           0.950      452.6211      429.99                                              
    1 M9556 GRADE RINGS                   EACH         2.000       80.0000      160.00                                              
    1 M9557 TEMP PUMPING                  LP SUM       1.000     1500.0000     1500.00                                              
    2 M9583 DI ANCHOR PIPE                EACH         4.000       90.0000      360.00                                              
    1 M9584 CREEK CROSSING                METER        3.800      150.0000      570.00                                              
    1 M9585 RELOC MASTER METER VAULT & TELLP SUM       1.000     3500.0000     3500.00                                              
    9 M9618 INSTALL SIGNAL                EACH       166.000       92.1084    15290.00                                              
    2 M9619 INSTALL PEDESTRIAN HEAD-LED   EACH        12.000      170.0000     2040.00                                              
    1 M9692 TETHER LINE                   METER      875.000        4.0000     3500.00                                              
    1 M9693 INSTALL PEDESTRIAN DETECTOR   EACH        46.000       50.0000     2300.00                                              
    3 M9694 TEMP RELOCATION OF SIGNAL HEADEACH       120.000       83.9583    10075.00                                              
    1 M9695 INSTALL VIDEO CAMERA          EACH        17.000      500.0000     8500.00                                              
    1 M9696 DRY LAID ROCK FENCE           METER       80.000      625.0000    50000.00                                              
    1 M9697 PAVE MRKG-TEMP PAINT STOP BAR METER     1690.000        5.7400     9700.60                                              
    1 M9698 PAVE MRKG-TEMP PAINT LINE ARRWEACH       130.000       36.0000     4680.00                                              
    1 M9699 BARRICADE                     EACH        40.000      275.0000    11000.00                                              
    1 M9700 STD BARR MED TY 2 MOD         SQ M      2144.600       66.0000   141543.60                                              
    1 M9702 MANHOLE TIE-IN                EACH         2.000      705.0000     1410.00                                              
    1 M9703 REM & RELOCATE SIGN           EACH         4.000      150.0000      600.00                                              
    1 M9704 CONC FOR CRADLE,ANCHOR,ENCASE CU M        18.000      215.4200     3877.56                                              
    1 M9705 REM & REPLACE WATER MAIN      METER      257.000       80.0000    20560.00                                              
    1 M9707 HEADWALL-SPECIAL              EACH         1.000     3900.0000     3900.00                                              
    1 M9711 ASPHALT PATCHING              METER       20.000       13.2000      264.00                                              
    2 M9712 FLUSH HYDRANT                 EACH        10.000     1960.7800    19607.80                                              
    1 M9720 RECONNECT FIRE HYDRANT        EACH         1.000     1000.0000     1000.00                                              
    1 M9725 COPPER SERVICE TUBING         METER      115.000       41.4900     4771.35                                              
    1 M9746 BLACK CHERRY TREE             EACH        24.000       12.0000      288.00                                              
    1 M9747 BLACK WILLOW TREE             EACH        59.000       12.0000      708.00                                              
    1 M9748 ELDERBERY SHRUB               EACH       146.000       12.0000     1752.00                                              
    1 M9749 TEMP DAM & PUMP               LP SUM       1.000     1000.0000     1000.00                                              
    1 M9750 J-HOOK VALVE                  EACH         6.000      400.0000     2400.00                                              
    1 M9751 BOULDER TOE PROTECTION        METER       22.000       15.0000      330.00                                              
    1 M9752 ENERGY DISSIPATING POOL       EACH         1.000      500.0000      500.00                                              
    1 M9753 LIVE STAKES                   EACH       780.000       12.0000     9360.00                                              
    1 M9755 SUMAC SHRUB                   EACH       146.000       30.0000     4380.00                                              
    1 M9771 PVC/CI TRANSITION FITTING     EACH         3.000      125.0000      375.00                                              
    1 M9772 REPLACE MANHOLE               EACH         1.000     3052.0000     3052.00                                              
    1 M9774 TAP PUMP STATION              EACH         1.000      540.0000      540.00                                              
    1 M9782 SEGMENTAL BLOCK RETAINING WALLSQ M        13.200      540.0000     7128.00                                              
    1 M9783 CONCRETE BARRIER              METER       35.000      320.0000    11200.00                                              
    1 M9784 WALL                          LP SUM       1.000    30000.0000    30000.00                                              
    7 M9785 PVC TEE                       EACH        22.000      119.6573     2632.46                                              
    2 M9786 DI TEE                        EACH         3.000      311.6667      935.00                                              
    1 M9787 CULVERT PIPE-250MM            METER       13.040      540.0000     7041.60                                              
    1 M9799 REMOVE MEDIAN CROSSOVER       LP SUM       1.000     8500.0000     8500.00                                              
    4 M9809 SLEEVE                        EACH         6.000      191.6667     1150.00                                              
    1 M9820 RIPARIAN SEEDING              SQ M      2465.000        0.7500     1848.75                                              
    1 M9825 TIE-IN TO SEWER               EACH         1.000     2500.0000     2500.00                                              
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    3 M9871 CLAY TILE PLUG                EACH        31.000       45.2142     1401.64                                              
    1 M9872 BEND 90 DEG-50 MM             EACH         2.000      134.3400      268.68                                              
    1 M9873 BEND 90 DEG-25 MM             EACH         1.000       84.5900       84.59                                              
    3 M9874 WATER LINE SADDLE             EACH         7.000      108.6386      760.47                                              
    1 M9875 GATE VALVE-19 MM              EACH         3.000      324.7500      974.25                                              
    1 M9876 TEMPORARY BRIDGE              EACH         1.000    45000.0000    45000.00                                              
    6 M9912 PLUG VALVE                    EACH        15.000      507.1913     7607.87                                              
    2 M9913 EXPLORATION                   HOUR        40.000      114.3372     4573.49                                              
    1 M9914 DUCTILE IRON PIPE-50 MM       METER       77.100       62.0000     4780.20                                              
    1 M9915 METER SETTING                 EACH         1.000     1176.4700     1176.47                                              
    1 M9916 TANDEM METER SETTING          EACH        26.000      441.1800    11470.68                                              
    1 M9917 RECONNECT METER               EACH         9.000      343.1400     3088.26                                              
    1 M9918 SERVICE TUBING-50 MM          METER       18.300       84.2798     1542.32                                              
    1 M9924 REMOVE AND RESET METER        EACH        15.000      220.0000     3300.00                                              
    1 M9925 SERVICE TAP                   EACH        20.000      121.0000     2420.00                                              
    1 M9926 TOPSOIL AND SEEDING OF TRENCH METER     2208.000        3.6100     7970.88                                              
    1 M9931 DROP BOX INLET TYPE 6E        EACH         4.000     2746.6200    10986.48                                              
    1 M9932 CONCRETE REPAIR               METER       60.000      132.0500     7923.00                                              
    1 M9934 DRUMS                         EACH        16.000      100.0000     1600.00                                              


